

RECORD NOTE OF ONLINE PREBID MEETING HELD ON 22-04-2021 REGARDING THE TENDER FOR ADDITIONAL WORKS AT THE JETTY, BUILDINGS AND LAND AREAS OF GOI AT COHIN PORT (Tender No. T10/T-1942/2021-C)

The following officials of CoPT were present in the meeting.

1. Shri. Paritosh Bala, Chief Engineer
2. Smt. Siny Mathew, Suptdg. Engineer (Tech)
3. Shri. P.M Rajesh Babu, Asst. Engineer (Tech)

The following officials of Govt. of India were present in the meeting

1. Shri. K.Ajikumar, Admn. Officer
2. Shri. S.D Ajith Kumar, Civil Engineer

Representatives from the following firm was present in the meeting.

1. M/s. Deepak Engineering Works, Thiruvankulam.

The meeting commenced at 3.00 pm with Chief Engineer welcoming all the participants. The Chief Engineer gave a brief description of the work under this tender.

Chief Engineer further informed that written queries received from two bidders viz. (i) Shri. Shaijal T.M; and (ii) Shri. Sabu Joseph requesting to extend the time period for the completion of work from 4 months to 6/7 months.

In this regard, the bidder M/s. Deepak Engineering Works, also requested to extend the time for completion of work to 6/7 months.

The representatives of GoI also given their consent to modify the completion period from 4 months to 6 months.

After detailed discussion, it was decided to make the time period for completion of work to 6 months from 4 months and it was informed that the response of the department will be shortly uploaded in the site as an Addendum/Corrigendum.

**Sd/-
Chief Engineer**



COCHIN PORT TRUST

An ISO-9001:2015 & ISPS Compliant Port

Phone : 2666414, 2582401

Telefax: 91 0484 2666414

Email: rema@cochinport.gov.in, coptce@gmail.com

Website: www.cochinport.gov.in

No.T10/T-1942 /2021-C

**CHIEF ENGINEER'S OFFICE,
COCHIN-682 009.**

Dated:26-04-2021

ADDENDUM / CORRIGENDUM NO.2

**TENDER FOR
"ADDITIONAL WORKS AT THE JETTY, BUILDINGS AND
LAND AREAS OF GOI AT COCHIN PORT"
(Tender No. T10/T-1942/2021-C)**

Please note the following:

Sl.No	Item details	Existing	To be read as
1	Time for completion	4 (Four) months	6(Six)months

All other terms & conditions of tender remain unchanged

Sd/-
CHIEF ENGINEER