

**Corrig1-Gem Bid No.GEM/2023/B/3807955 dtd.09/08/2023**

Replies to Pre-Bid queries raised by the prospective bidders vide mail dt.17<sup>th</sup> & 18<sup>th</sup> of August 2023 regarding Tender for appointing TPIA for the 2nos. 50Ton capacity rail mounted ELL cranes through GeM bid no: 2023/B/3807955 Dated : 09-08-2023

**Bidder 1.**

<b>Sr. No.</b>	<b>TENDER CLAUSE</b>	<b>QUERY</b>	<b>RESPONSE</b>
1	<b>7.1 Experience Criteria</b> The bidder should have experience of carrying out Third Party Inspection service of "Similar Works/ Similar Cranes" during the last 7 years as on 31/07/2023.	We have ongoing works for similar cranes. Whether work order alone is acceptable for these works.	As per the experience criteria Note 3 Performance / completion certificates from the client shall be submitted in support of the assignments / works performed and claimed by the Tenderer to fulfill the eligibility criteria for qualification. The completion certificate / performance certificate shall contain the work order No., Work order value, Completed cost of work and completion date.
2	<b>Quality Assurance Plan</b>	We will estimate the charges as per the inspection and test plan provided by M/s. KRØLL CRANES A/S – DENMARK.	Yes
3	<b>Scope of Work. Section V</b>	As per the scope of work whether the number of inspection required at manufacturing facility is 20 days for each crane and inspection at installation site is 10 days per crane.	Yes

**Bidder 2**

<b>Sr. No.</b>	<b>TENDER CLAUSE</b>	<b>QUERY</b>	<b>RESPONSE</b>
1	Tender Document 7.3 (Eligibility Criteria) of Tender Document  The previous work order and performance certificate shall be produced.	LRQA have experience of carrying out TPI Inspection of similar work and the PO of the same shall be provided. However, we don't have the completion certificate of these completed works. Hence we will provide the POs.	As per the experience criteria Note 3 Performance / completion certificates from the client shall be submitted in support of the assignments / works performed and claimed by the Tenderer to fulfill the eligibility criteria for qualification. The completion certificate / performance certificate shall contain the work order No., Work order value, Completed cost of work and completion date.

2	<p>Scope of Work 1. General .....approximately 20 times or as per QAP approved, whichever is more and 10 times or as per QAP approved at Navy jetty at naval base, Cochin, India where the cranes will be erected and commissioned.</p>	<p>Please clarify whether both the crane will be manufacturing concurrently or one by one. Please also share the inspection manning plan.</p> <p>Please also clarify whether the critical item needs to be inspected at sub vendor place.</p>	<p>Bar chart is under preparation by the Crane Manufacturer and will be shared shortly by issue of corrigendum.</p>
3	<p>Section III - General Conditions of Contract.</p> <p>17.4 change orders and Contract Amendments.</p> <p>Subject to the above no variation in or modification of the terms of the Contract shall be made except by written amendment signed by the parties. No extras shall be allowed for unless ordered as such in writing by the EMPLOYER and such extras will be paid for at rates and prices to be agreed upon mutually and upon the certification by the Employer or his Representative. Any extra expenses in addition to the amount specified in the Price Schedule which may be Incurred by The Contractor in the performance of the work required owing to the neglect or omission on the part of the contractor/contractors his/their workmen in any of the cases mentioned in this contract shall be undertaken by the Contractor without charging the Employer.</p>	<p>This is term is regarding to the extra expenses in addition to the Price, thus it should be related to the payment to the Contractor; the consequence should be no payment, why further deduction and paid by the Contractor?</p>	<p>Tender Condition prevails.</p>
4	<p style="text-align: center;">SECTION –IV</p> <p style="text-align: center;">SPECIAL CONDITIONS OF CONTRACT 8. Taxes and Duties -Income Tax</p> <p>The Contractor and his staff shall be responsible for payment of all personal income taxes to the</p>	<p>The Contractor is an Indian entity, this article is still applicable?</p>	<p>It is applicable.</p>

	<p>concerned authorities as per the law in force from time to time. Deduction of Income Tax shall be made by the Employer from each certificate of payment to the Contractor at the rate of 2% plus surcharge or such other rates as may be specified by the Central Government from time to time, on the gross amount of the Contractors bill for payment.</p>		
5	<p>General Instructions Clause Nos. O &amp; P of general Instruction</p> <p>o) The contractor shall comply with all the provisions of the Indian Workmen's Compensations Act, Provident Fund Regulations, Employees Provident Fund and ESI Act etc. amended from time to time and rules framed there under and other laws affecting the contract labour that may be brought in to force from time to time.</p> <p>p) The contractor shall be registered under EPF and ESI Act and the employees employed under them shall be covered in the EPF and ESI scheme. The contractors shall regularly remit the employer and employee contribution to the authorities. If not, the Department would remit the same and the amount so remitted shall be deducted from the part/final bill of the contractor.</p>	<p>For international inspection at Malaysia P&amp; and ESI is not applicable.</p> <p>For India few of our employees are on contract basis therefore PF is not applicable.</p> <p>However, we shall provide the Workmen's Compensations &amp; Individual Insurances and to ensure the work safety of the employee.</p>	<p>Tender Condition prevails.</p>
<b>Bidder 3</b>			
	<b>Clause No</b>	<b>Query</b>	<b>REMARKS</b>

1	Section-V - SCOPE OF WORK - page no 29 of 53 - (1. General ) The Inspection Agency shall have to attend the inspection calls at the manufacturing site of Kroll Cranes A/S, Denmark, at Malaysia (Exact address of Manufacturer in Malaysia: FAVELLE FAVCO CRANES (M) SDN. BHD. (351073-T), Lot 42, Persiaran Bunga Tanjung 2, Senawang Industrial Park, 70400, Seremban, Negeri Sembilan Darul Khusus, Malaysia), approximately 20 times or as per QAP approved, whichever is more and 10 times or as per QAP approved at Navy jetty at naval base, Cochin, India where the cranes will be erected and commissioned.	1) Please confirm How many mandays will be required for TPI activities at Kroll cranes Malasiya with respect to each Crane.  2) Please confirm How many mandays will be required for TPI activities at Navy Jetty at NAVAL BASE with respect to each Crane	Inspection, manning plan and inspector shall be deputed as per QAP and invitation for inspection call.
2	Section-V - SCOPE OF WORK - page no 29 of 53 ( 2. The detailed scope of service is furnished hereunder )  xxiii. Witnessing assembly and erection at North Jetty, Naval Base site throughout the erection period together with load and functional test.	1) Please confirm if inspection engineer will be required @ site on man month basis ? If yes , how many manmonths ? 2) If inspection engineer will be required MANDAY (CALL basis ) then how many mandays because It is mentioned that its throughout erection period	Inspection, manning plan and inspector shall be deputed as per QAP and invitation for inspection call.
<b>Bidder 4</b>			
<b>Sr. No.</b>	<b>TENDER CLAUSE</b>	<b>QUERY</b>	<b>RESPONSE</b>
1	Pager no.29 Section V  Tender Specification Requirement	Whether all detail structural, machinery, electrical and instrumentation drawing will be provided by Manufacturer	All relevant drawings and calculation will be submitted to third party directly for review and approval by the crane manufacturer M/s. Kroll Cranes, Denmark.

2.	Page no.29 section V Review of drawings	Whether ANSYS input files will be given by manufacturer	All relevant drawings and calculation will be submitted to third party directly for review and approval by the crane manufacturer M/s. Kroll Cranes, Denmark.
3	Page no.29 section V Inspection of bought out items	Name and address of sub-supplier and identified testing lab with bought out items to be inspected	Third party to witness the Crane Critical components Inspection and function test in Malaysia.
4.	Page no.29 section V Inspection of bought out items	Whether TPI will approve QAP of bought out items	Third party to witness the Crane Critical components Inspection and function test in Malaysia.
5.	Page no.30 Section V Approval of QAP	Whether TPI will approve QAP of fabrication of cranes	Third party to witness the Crane Critical components Inspection and function test in Malaysia.
6	Page no.28, point no.17 Completion period: The time of completion for installation of cranes is 22 months.....	We need bar chart to know the exact activity period for design review, stage-wise inspection at Kroll Malaysia for both the cranes and erection and testing at CPT	Same as SI.No.2 of Bidder 2
7.	Page no.29 Section V Review of drawings	Whether sea fastening design review and inspection in TPI scope	Sea fastening of the crane will be inspected by the different third party, only the certified Marine warranty surveyor will perform the inspection.
8.	Page no.28 and point no.17 Completion period The time of completion for installation of cranes is 22 months	Whether we need to depute inspector on continuous basis at Malaysia and for how much period	Inspection, manning plan and inspector will be deputed as per QAP and invitation for inspection call by the crane manufacturer M/s. Kroll Cranes, Denmark.

9	Page no.28 and point no.17 Completion period The time of completion for installation of cranes is 22 months	Whether we need to depute inspector on continuous basis at CPT and for how much period	Inspection, manning plan and inspector will be deputed as per QAP and invitation for inspection call by the crane manufacturer M/s. Kroll Cranes, Denmark.
10.	Page no.05 Explanatory note Charges for additional visits	If you depute inspector to Malaysia on continuous basis and if project got delayed whether CPT will pay extra per month or per man day basis	The Tenderer is requested to quote the rates commensurate to the inspection as per QAP.
11	Page no.5 Note 2 Experience certificate of third party inspection.... Form 26AS alone	Please clarify that whose authentication is required for 26AS	The Tenderer shall down load the 26 AS from their PAN credentials.

V D Ravi Shankar 24/8/23  
CHIEF MECHANICAL ENGINEER

COCHIN PORT AUTHORITY

24/8/23