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COCHIN PORT AUTHORITY 

 
Tele: 91-0484-2666639/0484-2582300                                  Chief Mechanical Engineer’s Office,  

website: www.cochinport.gov.in                                       Cochin Port Authority, Willingdon Island, 

Email: cme@cochinport.gov.in                                                Cochin-682009, Kerala. 

    

 

TENDER FOR “PROVIDING THIRD PARTY INSPECTION SERVICES FOR THE DESIGN 

APPRAISAL & APPROVAL OF 2NOS. OF RAIL MOUNTED ELL CRANES OF 50 TON 

CAPACITY FOR THERECONSTRUCTION OFNORTH JETTY AT NAVAL BASE, KOCHI”. 

SECTION – I 

 NOTICE INVITING TENDERS 

1. Electronic Tenders (e-tenders) are invited by the Chie Mechanical Engineer, CoPA, 

under single stage two cover bidding procedure [Technical Bid and Financial bid] from 

reputed Third Party Inspection Agencies meeting the Minimum Qualifying Criteria 

specified hereunder, for carrying out the work of “Third Party Inspection, Design 

Appraisal & Approval for the contract of „Design, Manufacture, Supply, Erection, Testing 

and Commissioning of2 nos. of rail mounted ELL cranes of 50 ton capacity (one crane 

with single jib and the other with double jib)for the Reconstruction of North Jetty at 

Naval Base, Kochi in Willingdon Island, Kerala „on behalf of Cochin Port “awarded to 

M/s.Kroll Cranes, Denmark by the EPC Contractor M/s. AFCONS Infrastructure Ltd., 

Mumbai, as per the Scope of Inspection indicated in this document and technical 

specification and QAP provided by the EPC Contractor M/s AFCONS Infrastructure Ltd., 

Mumbai. The crane manufacturer is M/s Kroll Cranes, Denmark and the cranes will be 

manufactured at their plant at Senawang Industrial Park, Seremban, Malaysia.   

2. The details regarding the tender are as below: 

1. Estimated Amount put to tender Rs.77,05,000/-( Rupees Seventy seven lakh five thousand 

only) excluding GST 

2. Earnest Money Deposit. (Exemption 

shall be given as per Clause 14 

below)  

2% of estimate cost i.e.,Rs.1,54,100/- (Rupees One lakh 

fifty four thousand one hundred only)  

(EMD shall be furnished in the form of Account 

Payee Demand Draft, Banker‟s Cheque or payment 

online to the designated bank account of CoPA in an 

acceptable form safeguarding the purchaser‟s interest 

in all respects). No BG will be accepted for EMD. 

Exemption shall be granted on submission of NSIC/ 

MSME/ UAM certificates. 
3. Cost of Tender document / 

Processing Fee  

N A 

4. Validity period of tender 120 days from the last date for receipt of tenders 

5. Period of Contract  From the date of LoA till the handing over of 2nos. of 

50Ton ELL cranes for the reconstruction of North Jetty 

at Naval Base, Kochi, in Willingdon Island, Kerala. 

http://www.cochinport.gov.in/
mailto:cme@cochinport.gov.in
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6. Tender e-publication date 27/09/2023 

7. Download period of tender 

documents 

17.00 hrs. on 27/09/2023to  

14.30hrs. on 09/10/2023 

8. Website details  www.cochinport.gov.in, www.eprocure.gov.in  and 

https://gem.gov.in/ 

9. Last date for seeking clarification 03/10/2023 

10. Date and time of ONLINE pre-bid 

meeting 

03/10/2023 11:00 hrs 

11. Likely date for uploading the 

addendum/ clarification if any,  

04/10/2023 

12. Last date and time of submission 

of bid 

09/10/2023 at 15.00 hrs.  

13. Date and time of opening the bid 09/10/2023 at 15.30hrs.  

 

3. Down loading of Tender Document.  

a) The Invitation for Bids is open to all eligible bidders meeting the Minimum 

Qualification Criteria.  

b) The complete bidding documents & technical specifications are available in the GeM 

portal website https://gem.gov.in/, CoPA website www.cochinport.gov.in as well as 

in the Central Public Procurement Portal of Govt. of India, www.eprocure.gov.in . 

Enquiries can be made via email address: cme@cochinport.gov.in. 

c) Interested bidders shall download the bid documents from these websites as per the 

provisions available therein.  

d) The tenderer shall download the Addendum/ Amendment/ Errata/ Replies to the queries 

of the tenderer etc., if any, issued by the Employer that will be published in the 

COPA/GeM/CPPP websites. 

4. Submission of Tender: 

i) Technical Bid : 

a) For submitting the e-tender, the intending bidders are required to get registered their 

firm/ Consortium through GeM well in advance on or before the scheduled date of 

submission.   

b) The tender shall be submitted under Single Stage Two cover Bidding 

Procedure[Technical Bid and Financial Bid, with EMD] and upload in the e-tender 

portal as detailed in the Instruction to Bidders (ITB),General Conditions of Contract 

(GCC), Special Conditions (SCC), detailed Scope of work etc, of the Tender Document. 

The firms claiming exemption of EMD shall submit a copy of then SIC/ MSME/ 

UAM certificates. 

c) The Tenderer shall submit the required documents viz., Copy of DD / Banker‟s 

Cheque or UTR No of the online payment of EMD or the MSME/NSIC/UAM 

Certificates for exemption of EMD, power of attorney, letter of submission etc. and 

the MQC documents along with the Technical Bid. 

ii) Financial Bid : 

a) The Price bid shall be submitted ON LINE as per the BOQ available in the GeM 

Portal. 

5. Original of DD/Banker‟s cheque towards EMD shall be delivered to the office of the 

undersigned on or before the due date and time of tender opening. 

 

http://www.cochinport.gov.in/
http://www.eprocure.gov.in/
https://gem.gov.in/
https://gem.gov.in/
http://www.cochinport.gov.in/
http://www.eprocure.gov.in/
mailto:cme@cochinport.gov.in
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6. For proper uploading of the bids on the portal namely https://gem.gov.in/ (hereinafter 

referred to as the „portal‟), it shall be the sole responsibility of the bidders to appraise 

themselves adequately regarding all the relevant procedures and provisions as detailed 

in the portal as well as by contacting GeM, through e-mail to: helpdesk-gem@gov.in  or 

call on Toll Free Numbers (Inbound): 1-1800-419-3436/ 1-1800-102-3436 (9:00am-

6:00pm Mon to Sat) Help Desk Out bound No's: +911244875125 & +917556685120, 

7042737878, 07556681401, 01169095625, as and when required, contact details are also 

mentioned on the Bid Information Sheet. The Employer in no case be responsible for 

any issues related to timely uploading of the bid in accordance with the relevant 

provisions of Section II - ITB of the Bidding Documents. 

7. Bank details of Cochin Port Authority are as follows for online payment of EMD: 

State Bank of India, Cochin Port Authority Branch, Bank Branch MICR code: 682002021, 

IFSC Code: SBIN0006367, Cochin Port Authority General Reserve Fund (GRF), Savings 

Bank Account No. 41401802288. 

8. Exemption from the payment of EMD shall be given to Micro and Small Enterprises 

(MSEs) as defined in MSE Procurement Policy issued by Department of Micro, Small and 

Medium Enterprises (MSME) or are registered with the Central Purchase Organization or 

the concerned Ministry or Department as provided in GFR 2017. Bidder shall upload the 

documentary evidences like NSIC/ MSME/ UAM certificates for claiming exemption of 

EMD along with the Technical Bid. 

9. Cochin Port Authority will not be held responsible for any technical snag or network 

failure during online bidding. It is the bidders responsibility to comply with the system 

requirement i.e. hardware, software and internet connectivity at bidder‟s premises to access 

the e-Tender portal. Under any circumstances, Cochin Port Authority shall not be liable to 

the bidders for any direct/indirect loss or damages incurred by them arising out of incorrect 

use of the e-Tender system or internet connectivity failures 

10. As this project is executed for the Southern Naval Command, Indian Navy, the successful 

bidder shall execute a Non Disclosure Agreement as per the annexure on sharing of 

information of the project.  

11. The bidder shall furnish the following details along with tender: 

 
Sl. 
No. 

Requirement Supporting documents 

1 The bidding organization shall have well 

established Quality Management Division for 

providing Third Party Inspection Services 

 

Certificate of Competency to carry out 

Third Party Inspection 

2 The bidder should be fully conversant with 

the National/International Product 

Specifications, Standards and Codes. Bidder 

shall have direct Access/ possession of the 

latest applicable international/ National 

standards applicable to the heavy duty cranes. 

 

Organization chart of the company with 

CV of key personnel to be deployed for this 

work. 

3 The Bidder should have a branch office in 

India if the bidder is from abroad. 

 

Proof of Office Address shall be 

submitted. 
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12. MINIMUM QUALIFYINGCRITERIA 

Tenderer shall fulfill the following Minimum Qualifying Criteria to prove the techno- 
commercial competence and submit the documents in support thereof  : 
12.1 Experience Criteria: 

The bidder should have experience of carrying out Third Party Inspection service of “Similar 

Works/ Similar Cranes” during the last 7 years as on 31/08/2023. 

i) Single order of at least 80% of estimated cost Rs.61,64,000/- or 

ii) Two orders of at least 50% of estimated cost Rs.38,52,500/- or 

iii) Three orders of at least 40% of estimated cost Rs.30,82,000/- 

Note: “Similar Works/Similar Cranes” means, carrying out Third Party Inspection for the 

contract of “Design, Manufacture, Supply, Erection, Testing and commissioning of 

Electrical Level Luffing Cranes/ Shore to ship cranes/ Mobile Harbour cranes/ Rubber 

tyred gantry cranes”, during the last 7 years to any clients in India / Abroad, ending 

31/08/2023.The experience may be furnished in the Proforma in „Annexure-4a&4b‟ of the 

tender document. 

12.2 Financial Turnover  
Average annual financial turnover should be at least Rs.23,11,500/- during the last three (3) 

years, ending 31st March 2022 [2019-20, 2020-21, 2021-22]. This may be furnished in the 

Proforma in „Annexure-5‟ of the tender document. 

Explanatory Notes: 

Note 1:   Following enhancement factors will be used for the costs of works executed for bringing the 

financial figures to a common base value in respect of the works completed in past years. 
Table 1.1 

Year before Multiplying factor 

One year [2022] 1.07 

Two years [2021] 1.14 

Three years [2020] 1.21 

Four years [2019] 1.28 

Five years [2018] 1.35 

Six years [2017] 1.42 

Seven years [2016] 1.49 

Note 2: Experience certificates of Third Party Inspection carried out successfully in private sectors/ 

organizations shall be considered for prequalification,  on submission ofForm 26AS along 

with work order and completion certificate. The tenderer shall download the Form 26AS 

from their PAN credentials. 

Note 3: Performance/ completion certificate from the client shall be submitted in support of the 

assignments/ works performed and claimed by the tenderer to fulfill the eligibility criteria for 

qualification. The completion certificate/ performance certificate shall contain the work order 

no, work order value, completed cost of work and completion date.  

Note 4:  A statement duly certified by the Chartered Accountant showing the average annual 

Financial Turnover during the last three financial years along with financial statements 

(balance sheet and profit & loss statements) for the last three years ending 2021-2022 shall 

be submitted.  

13. Eventhough the tenderers meet the above qualifying criteria, they will be disqualified if 

they have: 

(i) Made misleading or false representations in the forms, statements and  attachments 

submitted in proof of the qualification requirements; and/ or 

(ii) Record of poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, litigation history or financial failures etc. 

14. The undersigned reserves the right to reject/cancel/postpone any one or all tenders at any 

stage of the tender, which will be binding on all bidders.     

    

CHIEF MECHANICAL ENGINEER 
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Section- II 

 

INSTRUCTION TO BIDDERS 

1. Introduction 

a. This part, Instruction to Bidders (ITB) Section -II of the Bidding Documents, provides the 

information necessary for bidders to prepare responsive bids, in accordance with the 

requirements of the Employer. It also provides information on bid submission, opening, 

evaluation and award of contract. If there is a conflict between the provisions of Section –

IIITB &Section-IV Special Conditions of Contract, the provisions of Special Conditions 

of Contract shall prevail. 

b. However, provisions governing the performance of the Contractor, payments under the 

contract or matters affecting the risks, rights and obligations of the parties under the 

contract are not included in this section but instead under Section -III General Conditions 

of Contract and/or Section-IV Special Conditions of Contract. Further in all matters 

arising out of the provisions of this Section –II, the laws of the Union of India shall be the 

governing laws and courts of Kerala State shall have exclusive jurisdiction. 

2. General Instructions 

a) The proposed work comprises of rendering third party inspection services as per the scope 

of work mentioned in Section –V Scope of work for 2nos. of Rail Mounted ELL cranes of 

50 ton capacity proposed to be installed for the reconstruction of North Jetty, Naval Base 

at W/Island, appraisal of design, approval of drawing, inspection of materials used for 

manufacture in different stages, factory testing, etc. in accordance with the specifications 

as furnished in the subsequent sections. The objective of the third party inspection 

services is to ensure that the Crane Manufacturer M/s Kroll Cranes, Denmark Supplies 

the Crane strictly as per the Specifications of the order placed by the EPC Contractor M/s 

AFCONS Infrastructure Ltd., Mumbai. 

b) The cranes are intended for handling of Bulk Cargo/heavy Engines/machinery /spare parts 

from / to the vessels calling at Naval berth. The agency shall ensure that the equipment to 

be manufactured by the Crane Manufacturer M/s Kroll Cranes, Denmark shall be as 

described in the Bid document of main work and in particular in the Technical 

specifications, Special Conditions, Schedule of Quantities and drawings and in general it 

includes, but is not limited to supplying all including consumables and equipment 

necessary to execute the work as described in the Bid Document. 

c) Before submitting the bid, the bidder shall examine carefully all conditions of contract, 

specifications, drawings etc. supplied herewith. The bidders shall inspect the site of work 

with prior appointment with the Engineer of the work to get himself acquainted with the 

site conditions and to assess and satisfy himself of the difficulties and constraints which 

may be involved in executing the work in the location. 

d) The Scope of work for the Third Party Inspection services is as per Section V of this 

document. 

e) It will be deemed that prior to the submission of tender, the bidder has examined the scope 

of work for the third party inspection and visited the site and has satisfied himself as to the 

nature and location of the work, general and local conditions and that the bidder has 

estimated his cost accordingly and the Port will be in no way responsible for the lack of 

such knowledge and also consequences thereof to the bidder. Failure to examine the tender 

document for the Third Party Inspection will in no way relieve the successful bidder of any 

of the obligations in performing the service in accordance with this Bid Document 

including addendum/corrigendum if any. 

f) The bidders may please note that the EMPLOYER will not entertain any correspondence 

or query on the status of the offers received against this Bid. 
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Biddersarealsorequestednottodeputeanyoftheirpersonneloragentstovisit the Employer‟s 

office for making such enquiries till finalization of the bid.  Should the EMPLOYER find 

it necessary to seek any clarification, technical or otherwise the concerned bidder will be 

duly contacted by the EMPLOYER. 

g) Canvassing in any form by the bidder or by any other agency acting on behalf of the 

bidder after submission of the bid may disqualify the said bidder. The Employer‟s 

decision in this regard shall be final and binding on the bidder. 

h) EMPLOYER will not be liable for any financial obligation in connection with the service 

until such time the EMPLOYER has communicated to the successful bidder in writing his 

decision to entrust the Work. 

i) FAX /E-mail offers will not be considered.  

j) In case of an unscheduled holiday on the prescribed closing/opening day of the bid, the 

next working day will be treated as the scheduled prescribed day of closing/opening of 

the bid. 

k) While evaluating the Tender, regard would be paid to National security considerations, at 

the discretion of the Cochin Port Authority. Bids received may be rejected on National 

security consideration without any intimation thereof to the bidders. 

l) If there are varying or conflicting provisions found in the Tender document forming part 

of the contract, the Chief Mechanical Engineer, Cochin Port Authority, Cochin – 682009  

will clarify and confirm the condition, which shall be final and binding on the Bidders. 

m) It is the sole responsibility of the third party inspection agency to make arrangements for 

the site inspection at various stages based on the Call letter from the Crane manufacturer. 

The cost of Travel and accommodation of such visit shall be met by the third party 

inspection agency. Accordingly the bidders shall quote the rates and no cost escalation 

will be considered after placing the LOA for the Third Party inspection Agency on the 

grounds that they had not considered the Number of visits they had to carry out to the 

Crane manufacturer‟s site. 

n) Any error in description, any omissions there from shall not vitiate the contract or release 

the contractors from the execution of whole or any part of the service comprised therein 

according to drawing and specifications or from any of his obligations under the contract. 

o) The contractor shall comply with all the provisions of the Indian Workmen's 

Compensations Act, Provident Fund Regulations, Employees Provident Fund and ESI Act 

etc. amended from time to time and rules framed there under and other laws affecting the 

contract labour that may be brought in to force from time to time. 

p) The contractor shall be registered under EPF and ESI Act and the employees employed 

under them shall be covered in the EPF and ESI scheme. The contractors shall regularly 

remit the employer and employee contribution to the authorities. If not, the Department 

would remit the same and the amount so remitted shall be deducted from the part/final bill 

of the contractor. 

q) The contractor shall be registered under GST and shall furnish documentary evidence in 

support of valid GST registration. 

3. Eligibility of Bidder: 

a) This tender is open to all the firms who meet the Minimum Qualification Criteria.  

b) The Bidder shall not have a conflict of interest. Any Bidders found to be having a 

conflict of interest shall be disqualified. The bidder may be considered to have 

conflict of interest with one or more parties in this bidding process, if: 

 They have a controlling partner in common, 

 They receive or have received any direct or indirect subsidy from any of them; or 

 They have the same legal representative for purpose of this bid; or 
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 They have a relationship with each other, directly or through common third parties, that 

puts them in position to have access to information about or influence on the bid of 

another Bidder, or influence the decisions of the Employer regarding this bidding 

processor A bidder submits more than one bid in the bidding process, either individually 

[including bid submitted as agent/authorized representative on behalf of one or more 

manufacturer(s) or through Licensee – Licensor route, wherever permitted as per the 

provision of Qualification requirement for Bidders or as partner in a joint venture, except for 

alternative offers permitted under Invitation to Bid. This results in disqualification of all such bids.  

A Bidder or any of its affiliates participated as a consultant in the preparation of the design or 

technical specification of the materials and services/works that are subject of the bid, or The 

Bidder, directly or indirectly shall not be a dependent agency of the Employer.  

 The bidder shall furnish the following details along with tender: 

 
Sl. 
No. 

Requirement Supporting documents 

1 The bidding organization shall have well 

established Quality Management Division for 

providing Third Party Inspection Services 

Certificate of Competency to carry out 

Third Party Inspection 

2 The bidder should be fully conversant with 

the National/International Product 

Specifications, Standards and Codes. Bidder 

shall have direct Access/ possession of the 

latest applicable international/ National 

standards applicable to the heavy duty cranes. 

Organization chart of the company with 

CV of key personnel to be deployed for this 

work. 

3 The Bidder should have a branch office in 

India if the bidder is from abroad. 

Proof of Office Address shall be 

submitted. 

 

4. MINIMUM QUALIFYINGCRITERIA 

Tenderer shall fulfill the following Minimum Qualifying Criteria to prove the techno- 
commercial competence and submit the documents in support thereof:   

4.1 Experience Criteria: 

The bidder should have experience of carrying out Third Party Inspection service of “Similar 

Works/ Similar Cranes” during the last 7 years as on 31/08/2023. 

i) Single order of at least 80% of estimated cost Rs.61,64,000/- or 

ii) Two orders of at least 50% of estimated cost Rs.38,52,500/- or 

iii) Three orders of at least 40% of estimated cost Rs.30,82,000/- 

Note: “Similar Works/Similar Cranes” means, carrying out Third Party Inspection for the 

contract of “Design, Manufacture, Supply, Erection, Testing and commissioning of 

Electrical Level Luffing Cranes/ Shore to ship cranes/ Mobile Harbour cranes/ Rubber 

tyred gantry cranes”, during the last 7 years to any clients in India / Abroad, ending 

31/08/2023.The experience may be furnished in the Proforma in „Annexure-4a&4b‟ of the 

tender document. 

4.2 Financial Turnover  
 Average annual financial turnover should be at least Rs.23,11,500/- during the last three (3) 

years, ending 31st March 2022 [2019-20, 2020-21, 2021-22] and proof of annual turnover 

duly certified by Chartered Accountant and financial statements for the last three years 

ending 2022 shall be submitted. This may be furnished in the Proforma in „Annexure-5‟ of 

the tender document. 
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5. Cost of bidding: 

The Bidder shall bear all costs and expenses associated with preparation and submission of 

bid including post-bid discussions, technical and other presentations etc, and Employer will 

in no case be responsible or liable for those costs, regardless of the conduct or outcome of 

the bidding process. 

6. One Bid per Bidder: 

Each bidder shall submit only one bid. A bidder who submits or participates in more than 

one Bid will be disqualified. 

7. The Bidder: 

The Bidder shall be a single entity / Consortium /JV/Partnership firm. 

8. Site visit: 

The Bidders are advised to visit and get acquainted with the work site and its surroundings 

and obtain all information that may be necessary for preparing the Bid and entering into a 

contract for execution of the Works. The costs of visiting the site shall be at his expenses. 

9. Clarification of the Bidding Documents: 

The bidders are advised to examine the Tender Document carefully and ifthere be or appear 

to be any ambiguity or discrepancy in the documents, or any clarifications needed on the 

Tender Documents the same shall be sent through e mail to the addresses given below: 

THE CHIEF MECHANICAL ENGINEER,  

FIRST FLOOR, NEW ADMINISTRATIVE BUILDING,  

COCHIN PORTAUTHORITY, 

WILLINGDON ISLAND, KOCHI-682009, 

KERALA, INDIA. 

Ph. No 0484-2666639, 0484-2582300, 2582305 

Fax: 0484-2666639, e-mail: cme@cochinport.gov.in, ajayakumarrs.cochinport.gov.in, 

vmini@cochinport.gov.in 

10. Pre-Bid Meeting: 

A pre-bid meeting will be held through Video Conference, and the link will be shared to 

the bidders on their request through e-mail. A prospective tenderer requiring any 

clarification shall submit their queries to the Chief Mechanical Engineer through e-mail 

well in advance before the pre-bid meeting date and time. The replies to the pre bid queries 

will be published in the e- tender portal as well as in Cochin Port Authority official website 

as Addendum/corrigendum and no replies will be sent to the individual bidders. 

11. Amendment of Bidding Documents: 

The Chief Mechanical Engineer, Cochin Port Authority shall have the right to omit or 

suspend certain items of work or revise or amend the Bid documents prior to  the due date 

of submission of the Bid by issuance of addendum/corrigendum. Any addendum 

/corrigendum thus issued shall be part of the tender documents. The 

addendum/corrigendum, if any, shall only be hosted in the e-tender portal as well as in the 

website of the Cochin Port. It is the responsibility of the Bidders to download such 

addendum/ corrigendum hosted in the website and submit the same duly signed along with 

the Bid. In order to afford the Bidders with reasonable time to take addendum into account, 

or for any other reason, the Port Authority may, at its discretion, extend the due date for 

submission of Bid. 

12. Preparation of bid: 

The bid prepared by the Bidder and all correspondences and documents relating to the bid, 

exchanged by the Bidder and Employer shall be written in the English language, provided 

that any printed literature furnished by the Bidder may be written in another language so 

long as accompanied by an English translation of its pertinent passages.  

 

mailto:cme@cochinport.gov.in
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13. Documents comprising the bid: 

On or before due date of submission of bids, bids shall be submitted by the Bidder under 

“Single Stage two cover” procedure of bidding. Under this procedure, the technical bid and 

price bid shall be submitted through e tender mode only. The original cash receipt / DD / 

Banker‟s cheque / BG shall be submitted in sealed envelope and sent to the Office of the 

Chief Mechanical Engineer, Cochin Port Authority, Willingdon Island, Kochi – 682 009   

on or before the due date and time of tender submission. 

The price bids of the bidders who have qualified after the technical evaluation will be 

opened online through the GeM Portal. 

14. The bid documents shall contain 2 parts viz. (1)Techno- commercial bid and (2)Price bid 

(i) Part I -Technical Bid shall contain the following: 

The bidder shall submit the Techno- commercial part of the bids through online. 

DD/Banker‟s cheque towards EMD shall be sent through post / Courier so as to reach the 

Chief Mechanical Engineer, Cochin Port Authority, Kochi-682009, on or before the due 

date of Tender Opening. 

The documents under techno commercial part (cover A) consisting of the following:  
(The Bidder shall complete the following documents as per formats without any alterations to the 

text given in this Tender, failing which his offer shall be summarily rejected) 

(i) Bid security/EMD or relevant NSIC/ MSME/ UAM certificate for exemption of 

EMD 

(ii) Check list -The bidder shall prepare the check list of the documents submitted 

by him regarding the MQC and other documents  

(iii) Letter of Submission (videAnnexure-1)- Covering letter duly signed 

(iv) Power of Attorney in favour of signatory/s to the Tender, duly notarized, indicating 

that the person(s) signing the bid has (ve) the authority to sign the bid and thus that 

the bid is binding upon the Bidder during full period of its validity. (Annexure-2) 

(v) Organization Details (videAnnexure-3)- Details of the structure of the organization 

including name of directors, nature of organization, contact person etc. should be 

filled in and should be attached along with the tender. 

(vi) Details of experience and Certificates in proof of experience (Annexure-4a&4b) in 

similar works as detailed under Clause 4 of Instruction to bidders. The bidder shall 

submit the documentary evidences regarding the Bidder‟s eligibility against MQC 

stipulated in ITB. 

a) Certificate of Competency to carry out Third Party Inspection 

b) Organization chart of the company with CV of key personnel to be deployed for 

this work. 

c) Proof of Office Address of branch in India in the case of bidders from Abroad. 

d) Self attested /notarized copy of Work order and completion certificate. The 

completion / performance certificate shall contain the following information 

(a)Work order no. and date. 
(b) The contract completion cost. 

(c) Date of commencement; and 

(d) Date of completion.  

(vii) A statement showing  the Average Annual Financial turnover of the tenderer over 

the last  three (3)  financial  years [2019-‟20, 2020-‟21 & 2021-„22] (vide 

Annexure-5)  for the last three years duly certified by Chartered Accountant shall 

be furnished. 

(viii) In case a particular project / contract has been jointly executed by the Bidder (as 

part of a Consortium), it should further support its claim for the share in work done 

for that particular project / contract by producing a certificate from its Statutory 

Auditor or the Client. Also, notary attested copy of joint venture agreement in this 
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respect shall be attached. 

(ix) A declaration to the effect that (vide Annexure-6):- 

a) We have not made any payment or illegal gratification to any persons/ authority 

connected with the bid process so as to  influence  the  bid process and have not 

committed any offence under PC Act in connection with the bid. 

b) We disclose with that we have made / not made payments or propose to be 

made to any intermediaries (agents) etc in connection with the bid. 

c) We do hereby confirm that no changes have been made in the tender document 

downloaded and submitted by us for the above bid.  Port Tender document will 

be treated as authentic tender and if  any discrepancy is noticed at any stage 

between the Port‟s  tender document and the one submitted by the tenderer, the 

Port‟s document shall prevail. 

(x) Bank information for e- Payment system as perAnnexure-7. 

(xi) Proforma of Joint Venture / Consortium Agreement, if applicable. 

(xii) Details of Tenderer for refund of EMD through E-Payment, if applicable. 

(xiii) Partnership deed or Memorandum and Articles of Association of the company and 

Registration certificate of the company as the case may be.  

(xiv) Copies of PAN, GST, EPF and ESI registration. 

(ii) Part II :“Price Bid" - Tenderers shall submit the BoQ / Price Bid in GeM portal and the 

quoted price shall be inclusive of all taxes and duties including GST. 

15. Currencies of Bid and Payment:  
 The Price quoted shall be in INR only.  
16. Bid Validity:  
 Bids shall remain valid for a period not less than 120 days (One twenty days) after the deadline date 

for bid submission. A bid valid for a shorter period shall be rejected by the Employer as non-

responsive. Should any bidder withdraw his tender before these periods, or make any 

modification in the terms and conditions of the tender which are not acceptable to the 

department, the earnest money deposited by the bidder shall be forfeited. In exceptional 

circumstances, prior to the expiration of the Tender validity period, the Employer may 

request Tenderers to extend the period of validity of their Tenders.  

17. Withdrawal or modifications:  
 Any withdrawal or modifications are permitted only in ON LINE till last date and time of 

submission of the tender, that means the tender cannot be withdrawn or modified after the 

last date and time of submission and in case the tenderer modifies or withdraws his tender 

after the last date and time of submission of tender, the tender shall liable to be cancelled 

and EMD shall be forfeited. 

18. Deadline for Submission of the Bids 

 e-tenders attaching all documents shall be submitted “on-line” in the e tender portal 

(GeM portal) strictly in accordance with the terms and conditions of tender document 

before the time and the day notified in NIT or extended date as notified. 

19. Bid Security /EMD: 

(i) Each tender should be accompanied by an Earnest Money Deposit amounting to 2% of 

estimate cost i.e., Rs.1,54,100/- (Rupees One lakh fifty four thousand one hundred. The 

EMD shall be furnished in the form Account Payee Demand Draft, Banker‟s Cheque or 

payment online to the designated bank account of CoPA in an acceptable form 

safeguarding the purchaser‟s interest in all respects). No BG will be accepted for 

EMD.The Earnest Money deposit will not carry any interest. Any bid not accompanied 

by an acceptable Bid Security shall be treated as Non- responsive and shall be rejected 

by the Employer. In the case of JV, Bid Security as required can be furnished by any 

partner but it shall be in the name of Joint venture. 

 

(ii) Bid Security (also known as Earnest Money) shall be submitted by the bidders except 

Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by 
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Department of Micro, Small and Medium Enterprises (MSME) or are registered with the 

Central Purchase Organization or the concerned Ministry or Department. Exemption 

shall be granted on submission of NSIC/ MSME/ UAM certificates. 

20. Forfeiture of Bid security /EMD 

Bid Security/EMD will be forfeited in the following cases: 

(i) If a Bidder withdraws his bid during the period of bid validity. 

(ii) In case of a successful bidder fails 

a) to commence the work, within the specified time limit 

b) to sign the Agreement or furnish the required Performance Security within the 

specified time limit. 

21. Bid Opening 

The Bid Opening will be done in online portal https://gem.gov.in/, 

In case the earnest money / documents towards exemption of EMD is not submitted along 

with the bid, before the Tender submission date and time, the bid will not be considered for 

further evaluation. 

To assist in the examination, evaluation and comparison of tenders, Employer may ask 

Tenderer, individually for clarification. The request for clarification and the response shall 

be sent by e mail, but no change in price or substance of the tender shall be sought, offered 

or permitted. 

22. DETERMINATION OF RESPONSIVENESS ON TECHNO COMMERCIAL 

EVEALUATION:  

  The determination of responsiveness of the bid will be determined by the Bidder‟s 

Technical and Financial capabilities as per MQC.  

a) The Tender has been properly signed by an authorized signatory (accredited 

representative) holding Power of Attorney in his favour. The Power of Attorney shall 

interalia include a provision to bind the Bidder to settlement of disputes clause; 

b) is accompanied by the required EMD / Documents for the exemption of EMD and; 

c) is responsive to the requirements of the Bidding documents. 

A responsive Bid is one which conforms to all the terms, conditions and specification of 

the Bidding documents, without material deviation or reservation. A material deviation or 

reservation is one which affects in any substantial way the scope, quality or performance of 

the Works; which limits in any substantial way, the Employer‟s rights or the Bidder‟s 

obligations under the Contractor whose rectification would affect unfairly the competitive 

position of other Bidders presenting responsive Bids.  

The Port will scrutinize the tenders to determine whether the tender is substantially 

responsive to the requirements of the tender condition. For the purpose of this clause, a 

substantially responsive tender is one which inter-alia confirms to all the terms & 

conditions of the tender documents without any material deviation or reservation.   

23. Bid Opening – Price Bid: 
  Price bids of only those Bidders shall be opened on-line who are determined as having 

submitted substantially responsive bids and are ascertained to be qualified to satisfactorily 

perform the Contract. No separate intimation to the individual bidders will be sent 

regarding the time of opening of price bid.  

  The Price Bids will be opened online at the specified date and time in the Gem Portal. 

24. Alteration of tender documents: 

No alteration shall be made in any of the tender documents or in the Bill of Quantities and 

the tender shall comply strictly with the terms and conditions of the tender document.  The 

Employer may however ask any bidder for clarifications of his tender if required. 

Nevertheless, no tenderer will be permitted to alter his tender price after opening of the 

tender. 

https://gem.gov.in/
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25. Award of Contract: 

The Employer will award the Contract to the bidder whose bid has been determined to be 

responsive to the bidding documents and who has offered the lowest evaluated bid price. 

26. Release of Bid Security /EMD: 

The Bid Security/EMD of unsuccessful bidders other than L1 will be refunded after 

ranking of the Bids. The bid security of L1 bidder shall be refunded after award of contract 

and execution of Agreement on payment of requisite Security Deposit. 

27.  Security deposit: 

  Within not later than 21 days of receipt of the Letter of Acceptance, the successful Bidder 

shall deliver to the Employer a Performance Security/ Security deposit for an amount 

equivalent to 10% of the total contract value. 

  Security Deposit may be furnished in the form of an Account Payee Demand Draft, Fixed 

Deposit Receipt from a Commercial bank, Bank Guarantee (BG) from a Commercial bank 

as per Annexure 9 or online payment in an acceptable form safeguarding the purchaser‟s 

interest in all respects. The validity of the BG shall be for a minimum period as detailed in 

SCC Clause No 17 and shall be renewed thereafter as and when required by Cochin Port 

Authority. 

  In the event of the bidder, after the issue of the communication of acceptance of offer by 

the Board, failing /refusing to execute the agreement as hereinafter provided, the bidder 

shall be deemed  to have  abandoned the contract and  such  an act shall amount to and be 

construed as the contractor‟s calculated and  the willful breach of the contract, the cost and 

consequence of which shall be to  the sole account of the bidder and upon such an event the 

Board shall have full right to claim damages therefore either together with or in addition to 

the forfeiture of Earnest Money Deposit. 

28. Signing of Agreement 

The successful bidder will be required to execute an Agreement at his expense within 28 

(twenty eight) days from the date of work order, on Kerala State Stamp Paper of Rs 200/-in 

the prescribed form. The agreement as finally executed will include the Employer‟s Bid 

Documents and the Bidder‟s offer as finally accepted by the EMPLOYER together with 

addendum/corrigendum, bid clarification and all correspondences exchanged between 

EMPLOYER and the bidder, if any. Till the formal agreement is executed, the Letter of 

Acceptance together with the offer as finally accepted along with correspondences shall 

form a binding contract between the two parties. 

29. Fraud and Corrupt Practices: 

 The bidder and their respective officers, employees, agents and advisers shall observe the 

highest standard of ethics during the Selection Process. Notwithstanding anything to the 

contrary contained in this document, the Port shall reject the tender without being liable in 

any manner whatsoever to the bidder, if it determines that the bidder has, directly or 

indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice (collectively the “Prohibited Practices”) 

in the Selection Process. In such an event, the Port shall, without prejudice to its  any other 

rights or remedies, forfeit and appropriate the Bid Security  or Performance Security, as the 

case may be, as mutually agreed genuine pre- estimated compensation and damages 

payable to the Port for, inter alia, time, cost and effort of the Authority, in regard to the 

Tender, including consideration and evaluation of such Bidder‟s Proposal. Such Bidder 

shall not be eligible  to participate in any tender or RFP issued by the Authority during a 

period of 2 (two) years from the date such Bidder is found by the Authority to have directly 

or through an agent, engaged or indulged in any corrupt practice, fraudulent practice, 

coercive practice, undesirable practice or restrictive practice, as the case maybe. 

 For the purposes of this Clause, the following terms shall have the meaning hereinafter 

respectively  assigned to them:  

(a) “corrupt practice” means  
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(i)  the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value 

to influence the action of any person connected with the Selection Process (for 

avoidance of doubt, offering of employment to or employing or engaging in any 

manner whatsoever, directly or indirectly, any official of the Authority who is or has 

been associated in any manner, directly or indirectly with the Selection Process or the 

LOA or has dealt with matters concerning the Agreement or arising there from, before 

or after the execution thereof, at any time prior to the expiry of one year from the date 

such official resigns or retires from or otherwise ceases to be in the service of the 

Authority, shall be deemed to constitute influencing the actions of a person connected 

with the Selection Process; or  

(ii)  engaging in any manner whatsoever, whether during the Selection Process or after the 

issue of the LOA or after the execution of the Agreement, as the case may be, any 

person in respect of any matter relating to the Project or the LOA or the Agreement, 

who at any time has been or is a legal, financial or technical consultant/ adviser of the 

Authority in relation to any matter concerning the Project;  

(b) “fraudulent practice” means a misrepresentation or omission of facts or disclosure of 

incomplete facts, in order to influence the Selection Process;  

(c)  “coercive practice” means impairing or harming or threatening to impair or harm, directly 

or indirectly, any persons or property to influence any person‟s participation or action in 

the Selection Process;  

(d)  “undesirable practice” means  

(i) establishing contact with any person connected with or employed or engaged by the 

Authority with the objective of canvassing, lobbying or in any manner influencing or 

attempting to influence the Selection Process; or  

(ii) having a Conflict of Interest; and  

(e) “restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a full and 

fair competition in the Selection Process  

30. Rejection of Tender:  

  Any Tender not conforming to the foregoing instructions will not be considered. The 

Employer does not bind himself to accept the lowest or any tender and has the right 

to reject any tender without assigning any reason thereof. No representation 

whatsoever will be entertained on this account. 

31. Conditions for bid submission by JV 

(i) Companies/Contractors may jointly undertake contract/contracts. Each entity 

would be jointly and severely responsible for completing the task as per the contract, 

however declaration of the Lead member to be indicated by bidders, however JV has to 

designate in their MOU. The firms with at least 26% equity holding each be allowed to 

jointly meet the legibility criteria. 

(ii) Bid submitted by an unincorporated Joint Venture of companies (JV) /Consortium of 

companies (Consortium), shall comply with the following requirements: 

• There shall be a Joint Venture Agreement between the constituent firms specific for the 

contract package for which the bids are submitted. The JV Agreement shall include 

among other things, the joint venture‟s objectives, the proposed management 

structures, the proposed distribution of responsibilities both financial as well as 

technical for execution of the work,  the  contribution of each partner to joint venture 

operation, the commitment of all partners to jointly and severally liable for due 

performance, recourse/ sanctions within the joint venture in the event of default or 

withdrawal of any partner and arrangements for providing the required indemnities. 

 

• The most experienced partner will be nominated as the Lead Partner and his 
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nomination shall be evidenced by submitting power of attorney signed by the legally 

authorized signatories of all the partners. 

• The Lead Partner of the joint venture will provide suitable experienced personnel for at 

least 3 (three) positions in the assignment during the whole period of contract 

execution and a statement to  this effect should be included  in the Joint Venture 

Agreement. 

• The bid and in the case of the successful bidder, the  Agreement,  shall  be signed and / 

or executed in such a manner for making it legally binding on all partners (including 

operative parts of the ensuing Contract in respect of Agreement of Arbitration, etc.). 

The Contract shall be signed by legally authorized signatories of all partners. 

• The Lead Partner shall be authorized to incur liabilities and to receive instructions for 

and on behalf of the partners of the Joint venture and entire execution of the Contract 

including payment shall be carried out exclusively through the Lead Partner. A 

Statement to this effect should be included in the Joint Venture Agreement. 

• All partners of the Joint Venture shall be liable jointly and severally for the execution 

of the Contract in accordance with the Contract terms, and a Statement to this effect 

should be included in the Joint Venture Agreement. 

• Bid Security as required can be furnished by any partner but it shall be in the name of 

Joint venture. 

• Performance Guarantee, as required, will be furnished by all partner(s), out of their 

accounts, in proportion of their participation in joint venture. 

• Joint Venture Agreement shall contain a clause to the effect that there shall be a 

separate JV Bank Account (distinct from the Bank Account of the individual partners) 

to which the individual partners shall contribute their share capital and/or working 

capital. 

• Joint Venture Agreement shall also contain a clause to the effect that the financial 

obligation of the JV shall be discharged through the said JV Bank Account only and 

also all payment received by JV from the Employer shall be through that account only. 

• Participation by a firm in more than one JV /Consortium is not permissible. A firm who 

submits bid on individual capacity is not eligible to be a partner of a JV /Consortium. 

In case a firm‟s name appears in more than one bid then both application may be 

rejected. 

• Each partner must submit the complete documentation, or portions applicable thereto, 

required to qualify the firm forbidding. 

• All the partners of the JV/Consortium shall be jointly and severally liable for due 

performance, recourse/sanctions within the joint venture in the event of default of any 

partner and arrangements for  providing  the  required indemnities. 

• Notwithstanding demarcation or allotment of work among the partners, each partner 

shall be liable for non-performance of the whole contract irrespective of their 

demarcation or share of work. 

• The Lead Partner shall be authorized to act on behalf of the JV/Consortium. 

• All the correspondences between the Employer and the contractor shall be routed 

through the Lead Partner. 

• In the event of default by the Lead Partner, it shall be construed as default of the 

Contractor; and Employer will take action under relevant clause(s) of the Bid 

Document and/or General Terms and Conditions of Contract. 

• A legally binding Joint Venture/Consortium Agreement signed by authorized 

signatories of all the partners of the JV/Consortium, as per the proforma at Annexure-

13 shall be enclosed with the bid. 

• Incase, the JointVenture/ConsortiumAgreementenclosedwiththebidisnotacceptable to 

the Employer, the JV /Consortium will modify the agreement so  as to be acceptable to 

the Employer. 

• Power of attorney duly executed and signed  by legally authorized  signatories of all 



16 | P a g e  

 

the partners, authorizing the Lead Partner (a) to  submit  bid,  negotiate  and conclude 

contract and incur all liabilities therewith on behalf of the partner(s) of the JV 

/Consortium during the bidding process; and (b)  in the event of a successful bid, to 

incur liabilities and receive instructions for and on behalf of the partner(s) of the JV 

/Consortium and to carry out the entire execution of the contract including payment,  

exclusively  through  Lead Partner, as per the proforma at Annexure-14, which shall  

be  duly  authenticated by a notary public or equivalent certifying authority, shall be 

enclosed with the bid. 

• An undertaking that all the partners are jointly and severally liable to the Employer for 

the performance of the contract shall been closed with the bid. 

• In the event of any partner leaving the JV, it shall be intimated tothe Employer within 

30 days by other partner(s). Failure to do so shall  be  construed as default of the 

contractor and the Employer may take action under relevant clause(s) of the Bid 

Document and/or General Terms and  Conditions of Contract 

• The contractor shall not alter its composition or legal status without the prior written 

permission of the Employer. Failure to do so shall be construed as default of the 

contractor and the Employer may take action under relevant clause(s) of the Bid 

Document and/or General Terms and Conditions of Contract. 

• One of the partners of JV/Consortium should have downloaded the bid documents. 

• Number of partners in JV/Consortium shall be limited to maximum of three. 

 

SIGNATURE OF BIDDER 

 

 
 
 

 
 
 

 

 

 

 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

Section-III 
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GENERAL CONDITIONS OF CONTRACT (GCC) 

 

1. Definitions: In the Contract (as hereinafter defined) the definition of the following words 

and expressions shall have the meanings hereby assigned to them except where the 

context otherwise requires: 

 

a) "Approved" or "Approval" shall mean approval in writing. 

b) "Contractor/Supplier" means the person or persons, firm, corporation or company 

whose tender to perform the Contract has been accepted by the Employer and is named 

as such in the Contract Agreement and includes his servants, agents and workers, 

personal representatives, successors and permitted assigns. 

c) "Contract" means the Contract Agreement entered into between the Employer and the 

Contractor, together with Contract Documents referred to therein, including all 

attachments, appendices, and all documents incorporated by reference therein. 

d)  “Contract Documents” means the documents listed in the contract agreement, 

including any amendments thereto. 

e) "Contract Price" means the total sum of money to be paid by the Employer to the 

Contractor as specified in the Contract Agreement, subject to such additions and 

adjustments thereto or deductions there from, as may be made pursuant to the Contract.  

f) “Completion” means the fulfilment of the third party services by the contractor in 

accordance with the terms and conditions set forth in the contract. 

g) “Chief Mechanical Engineer” shall mean the Chief Mechanical Engineer of Cochin 

Port Authority and includes any officer who is authorized on his behalf for the purpose 

of this contract. 

h) “Day” shall mean English Calendar Day. 

i) The "Drawings" shall mean the drawings, issued with the specification which will 

ordinarily be identified by being signed by the Chief Mechanical Engineer and any 

further drawing submitted by the supplier with his tender and duly signed by him and 

accepted or approved by the Chief Mechanical Engineer and all other drawings 

supplied or furnished by the suppliers or by the Chief Mechanical Engineer in 

accordance with these contract conditions. 

j) “Employer/Cochin Port Authority/ CoPA" means The Board of Major Port 

Authority for Cochin Port commonly known  as Cochin Port Authority, a Body 

Corporate under the Major Port Authorities Act, 2021, by notification issued by the 

Government of India, acting through its Chairman, Dy. Chairman or Chief Mechanical 

Engineer or any other officers so nominated by the Board. 

k)  “Employer’s Country” is INDIA. 

l) “Equipment/Goods”, means all of the commodities, raw materials, machinery and 

equipment, and/or other materials that the Contractor is required to supply to the 

Employer under the contract.  

m)  “GCC” means the General Conditions of Contract.  

n) "Month" shall mean English Calendar Month. 

o)  “Engineer”/ “Officer in-Charge” means Employee of Employer or any other person, 

nominated by the Employer. 

p) “Specifications” means the specification referred to in the tender documents and any 

modifications thereof or additions thereto or amendments thereto as may be from time 

to time be furnished or approved in writing by the Employer. 

q) The "Schedule" shall mean the schedule or Schedules attached to the specifications. 

2. Contract Documents: Subject to the order precedence set forth in the Contract Agreement, 

all documents forming the Contract (and all parts thereof) are intended to be correlative,   

India.  Any suit or other proceedings relating to this contract shall be filed, taken by the 

contractor in a Court of Law only in Cochin. 
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2.1. Dock Safety : For the work carried out within dock area in the vicinity of any wharf or 

quay the Contractor shall abide by all the provisions of the Dock workers (Safety, Health 

&Welfare) Regulation 1990 or as amended from time to time. 

2.2. Workmen Compensation: The contractor shall indemnify the Employer in the event of 

the Trustees being held liable to pay compensations for injury to any of the 

contractor‟s servants or workmen under the Indian Workmen‟s Compensation Act, 

1923 as amended from time to time and shall take out an Insurance Policy covering all 

risks under the Act and shall keep the same renewed from time to time as necessary 

for the duration of the contract and produce the same to the Employer on demand 

whenever so required. 

3. Disputes 
 If the Contractor believes that a decision taken by the Engineer or his nominee was either 

outside the authority given to the Engineer or his nominee by the Contract or that the 

decision was wrongly taken, the decision shall be referred to the Employer within 28 days 

of the notification of the Engineer or his nominee‟s decision. 

4. Settlement of Disputes & Arbitration 

4.1.General 

Except where otherwise provided in the contract all questions and disputes relating to the 

meaning of the specifications, design, drawings and instructions here-in before mentioned 

and as to the quality of workmanship or materials used on the work or as to any other 

question, claim, right, matter or thing whatsoever in any way arising out of or relating to 

the contract, designs, drawings, specifications, estimates, instructions, orders or these 

conditions or otherwise concerning the works or the execution or failure to execute the 

same whether arising during the progress of the work or after the cancellation, termination, 

completion or abandonment thereof shall be dealt with as mentioned hereinafter:- 

If the Contractor considers any work demanded of him to be outside the requirements of 

the contract, or disputes any drawings, record or decision given in writing by the Engineer 

on any matter in connection with or arising out of the contract or carrying out of the work, 

to be unacceptable, he shall promptly within 15 days request the Engineer in writing for 

written instruction or decision. Thereupon, the Engineer shall give his written instructions 

or decision within a period of one month from the receipt of the Contractor's letter. 

If the Engineer fails to give his instructions or decision in writing within the aforesaid 

period or if the Contractor is dissatisfied with the instructions or decision of the Engineer, 

the Contractor may, within 15 days of the receipt of Engineer‟s decision, appeal to the 

Chairman who shall afford an opportunity to the Contractor to be heard, if the latter so 

desires, and to offer evidence in support of his appeal.  The Chairman shall give his 

decision within 30 days of receipt of Contractor's appeal.  If the Contractor is dissatisfied 

with this decision then: 

a) The Dispute in respect of contract  of value  upto Rs. 1crore shall not be referred for 

adjudication through Arbitration and 

b) If the value of the contract is exceeding  Rs. 1 crore and upto Rs.5 crores, the Dispute 

shall be resolved through arbitration as follows; 

(i) The Parties together shall appoint a Sole Arbitrator by mutual consent to resolve the 

dispute as per the provisions of the Arbitration and Conciliation Act, 1996.  The award 

of the Arbitrator so appointed shall be final and conclusive and binding on all the Parties 

to the Agreement subject to as amended from time to time or any statutory re-enactment 

thereof for the time being in force.  The Arbitrator may, with the consent of the Parties 

extend the time,  from time to time, to make and publish award as the case may be. 

(ii)  If the Arbitrator so appointed is unwilling to act or resigns the appointment or vacates 

his office due to any reason whatsoever, another Sole Arbitrator shall be appointed in 

the manner aforesaid.  Such person shall be entitled to proceed with the reference from 

the stage at which it was left by his predecessor.    
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c) If the value of the Contract is above Rs. 5 crore,  the Contractor shall within 30 days of 

receipt of the decision of the Chairman, appoint an arbitrator and give notice to the 

Chairman and the dispute shall be resolved through Arbitral Tribunal as detailed below:  

The Arbitral Tribunal shall be a panel of three arbitrators, one to be appointed by each 

Party and the third to be appointed by the two Arbitrators appointed by the Parties. A 

Party requiring Arbitration shall appoint an Arbitrator in writing, inform the other Party 

about such appointment and call upon the other Party to appoint its Arbitrator. If the other 

Party fails to appoint its Arbitrator, the Party appointing Arbitrator shall take steps in 

accordance with Arbitration and Conciliation Act, 1996 or any statutory modifications or 

reenactment thereof. 

d) In case of the dispute or difference is relating to interpretation and application of the 

provisions of commercial contract between Central Public Sector Enterprises (CPSE), 

Port Authority inter se or CPSE and Government Department shall be referred by either 

party for arbitration to the Permanent Machinery of Arbitrators in the Department of 

Public Enterprises through the Secretary to the Government of Public Enterprises as per 

the guidelines issued by Department of Public Enterprises OM No.4 (1) 2011- DPE 

(PMA) – GL dtd. 12.06.2013 or any statutory amendment thereof. 

4.2. It is a term of this contract that the party invoking arbitration shall give a list of disputes 

with amounts claimed in respect of each such dispute along with the notice for appointment 

of arbitrator and giving reference to the rejection by the Chairman of the appeal. 

4.3. It is also a term of this contract that no person other than person / persons appointed as 

aforesaid should act as arbitrator / arbitrators and if for any reason that is not possible, the 

matter shall not be referred to arbitration at all. 

4.4. It is also a term of this contract that if the Contractor does not make any demand for 

appointment of arbitrator in respect of any claims in writing as aforesaid within 120 days of 

receiving the intimation from the Engineer that the final bill is ready for payment, the claim 

of the Contractor shall be deemed to have been waived and absolutely barred and the 

Employer or his authorized representative shall be discharged and released of all liabilities 

under the contract in respect of these claims. 

4.5. The arbitration shall be conducted in accordance with the provisions of the Arbitration and 

Conciliation Act, 1996 (26 of 1996) or any statutory modifications or reenactment thereof 

and the rules made there under and for the time being in force shall apply to the arbitration 

proceeding under this clause. 

4.6. It is also a term of this contract that the Arbitrator / Arbitral Tribunal shall adjudicate only 

on such disputes as are referred to him/them and give separate award against each dispute 

and claim referred and in all cases where the total amount of the claims by any party 

exceeds Rs. 1,00,000/- the arbitrator shall give reasons for the award.  

4.7. It is also a term of the contract that if any fees are payable to the arbitrator these shall be 

paid equally by both the parties. 

4.8. It is also a term of the contract that the arbitrator/arbitrators  shall be deemed to have 

entered on the reference on the date he / they  issues notice to both the parties calling them 

to submit their statement of claims and counter statement of claims.  The venue of the 

arbitration shall be at Cochin. The fees, if any, of the arbitrator shall, if required to be paid 

before the award is made and published, be paid half and half by each of the parties.  The 

cost of the reference and of the award (including the fees, if any, of the arbitrator) shall be 

in the discretion of the arbitrator who may direct to any party by whom and in what 

manner, such costs or any part thereof shall be paid and fix or settle the amount of costs to 

be so paid.” 
 

 

4.9. Conciliation and Settlement Committee (CSC) 
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In the event of any dispute or differences between the Port Authorities and the Contractor, 

which could not be resolved amicably by mutual consultations / Arbitration, then the 

Chairman of Cochin Port Authority may refer such unresolved disputes or differences to 

the Conciliation and Settlement Committee comprising of independent subject experts, 

constituted by the IPA and adopted by the Board of Major Port Authority for Cochin Port 

in its meeting dated 02.03.2022, to enable speedy disposal of pending / new cases.  

Either the Port or the contractor may send a reference about the dispute to the other party.  

The party initiating conciliation shall send to the other party a written invitation to settle or 

conciliate under this Part, briefly identifying the subject of the dispute.  The concerned 

Technical Division in the Port shall send a request or response within 7 working days if a 

reference is received from the contractor thereby inviting the Contractor to depute a team 

of their representatives to interact with the Contract Management Division (CMD) 

constituted by each Port. 

4.10. The procedure for referring disputes to the CSC will be as per the guidelines issued by IPA dated 

05.10.2021 and subsequent amendment dated 21.03.2022. Recourse to such conciliation shall be 

open before, during or after the arbitration proceedings. The award of the Conciliation Committee / 

Council, if agreed by both the parties, shall then be placed for consideration of the Board of Major 

Port Authority for subject to the delegation of powers.” 
5. Scope of Work: The Services to be provided shall be as specified in Scope of Work and 

Technical Specifications and in accordance with Schedule of Requirements. 

6. Delivery and Completion: Subject to GCC Clause 17 (Change Orders and Contract 

Amendments) the delivery and completion of Services shall be done from the date of receipt 

of Letter of Acceptance of Employer until handing over of the 2nos. of 50T ELL cranes 

proposed to be installed at the North Jetty of Naval Base at W/Island. 

7. Contractor’s Responsibilities: 

The Contractor shall provide the services included in the Scope of Work in accordance with 

GCC Clause 4 and as per GCC Clause 5. 

8. Contract Price: 

Prices charged by the Contractor for the Services performed under the Contract shall not 

vary from the prices quoted by the Contractor in its Tender, with the exception of any price 

adjustments authorized by the Employer by issuing Change orders and Contract 

Amendment, if any.  

9. Terms of Payment: 

9.1 Fifteen Percent (15%) of contract price on approval of General Arrangement drawing 

and Quality Assurance plan by the employer. 

9.2 Twenty Five Percent (25%) on Design Appraisal up to Slew bearing and finalization of 

Materials certified by the TPIA for all parts of the crane and approved by employer. 

9.3 Twenty Five Percent (25%) on final inspection of the crane at site / pre dispatch 

inspection at works of manufacturer and submission of reports and approval.  

9.4 Twenty Five Percent (25 %) on Load testing of crane at site, certification by the TPIA 

and duly approved by the employer.  

9.5 Ten Percent (10%) of contract price shall be released on final taking over the crane by 

the employer and client, finalization of accounts with manufacturer of the crane etc.  

10. Taxes and Duties: 

10.1. The contract shall be treated as a works contract. The Contractor shall be responsible for 

remittance of all taxes, duties, license fees etc. incurred for the Supply, Installation, 

Testing and Commissioning of the items as per Bill of Quantities. GST shall be paid by 

the Employer to the Contractor. 

10.2. Income Tax Deduction: Deduction of Income Tax shall be made from any amount payable 

to the Contractor as per the relevant provisions of the Income Tax Act. 
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10.3. TDS under GST Law: As per GST Notification No. 50/2018 dated 13.09.2018, TDS @ 

2% will be deducted from any amount payable to the Contractor, where the total value of 

contract is more than Rs. 2.5 lakhs. 

11. Performance Security/ Security Deposit: 

11.1. The successful bidder is required to furnish Security Deposit within 21 days from the date 

of receipt of Letter of Acceptance (LoA), to guarantee fulfillment of performance and the 

obligations of the contract,   in  any one of the following forms: 

Performance Security may be furnished in the form of an Account payee Demand Draft, 

Fixed Deposit receipt from a Commercial Bank, Bank Guarantee from a Commercial 

Bank (Format enclosed in Annexure 9 of tender document) or online payment in an 

acceptable form safeguarding the purchasers interest in all respects. 

11.2. The value of Security Deposit shall be equivalent to 10% of the total contract value 

excluding GST and duties. 

11.3. In case the Security Deposit is furnished in the form of Bank Guarantee, the same should 

remain valid for a period of 60 days from the date of completion of all contractual 

obligations of the supplier of the crane.  

11.4. Cochin Port Authority is not bound to pay interest on the Security Deposit furnished by 

the successful bidder. 

11.5. In the event of the Contractor failing to honour any of the commitments entered into under 

this Contract, Cochin Port Authority shall have unconditional option to encash the 

Security Deposit. The bank shall be obliged to make payment to Cochin Port Authority 

upon demand. 

11.6. In the event of the tenderer, after the issue of the communication of acceptance of offer by 

the Board, failing /refusing to execute the agreement as hereinafter provided, the tenderer 

shall be deemed to have abandoned the contract and such an act shall amount to and be 

construed as the Contractor‟s calculated and the willful breach of the contract, the cost and 

consequence of which shall be to the sole account of the tenderer and upon such an event 

the Board shall have full right to claim damages therefore either together with or in 

addition to suspension of the  bidder from participating in the Tenders invited by Cochin 

Port Authority, for a period of two years from the date of such suspension.  

11.7. The Performance Security shall be discharged by the Employer and returned to the 

Contractor not later than Fourteen (14) days following the date of Completion of the 

Contractor‟s performance obligations under the Contract, including any warranty 

obligations. 

12. Specification and Standards:   

12.1. Technical specification and drawings: 

(a) The Services rendered under this contract shall conform to the Technical Specifications 

and Standards mentioned in Section V, Scope of Work and Technical Specifications and 

when no applicable standard is mentioned, the standard shall be equivalent or superior to 

the official standards whose application is appropriate.  

(b) The Contractor shall be entitled to disclaim responsibility for any design, data, 

drawing, specification or other document, or any modification thereof provided or 

designed by or on behalf of the Employer, by giving a notice of such disclaimer to the 

Employer. 

(c) Wherever references are made in the Contract to codes and standards in accordance 

with which it shall be executed, the edition or the revised version of such codes and 

standards shall be those specified in the Schedule of Requirements. During Contract 

execution, any changes in any such codes and standards shall be applied only after 

approval by the Employer and shall be treated in accordance with GCC 

Clause17(Change Orders and Contract Amendments). 
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13. Inspection and Testing: 

13.1. The Employer reserves the right to witness the Pre-delivery Inspection at the Crane 

Manufacturer‟s site, or any place the work demands, along with TPI. The inspections and 

tests are to be conducted to the entire satisfaction of TPI/Employer. The details of 

inspections and tests to be carried out are specified under Section V, Scope of work. 

14. Liquidated Damages /Late Delivery Charges: 

As per Clause No.7 of Special Conditions of Contract (Section IV). 

15. Patent indemnity: 

15.1. The contractor shall, subject to the Employer‟s compliance with the GCC Clause 15.2, 

indemnify and hold harmless the Employer and its employees and officers from and 

against any and all suits, actions or administrative proceedings, claims, demands, losses, 

damages, costs, and expenses of any nature, including attorney‟s fees and expenses, which 

the Employer may suffer as a result of any infringement or alleged infringement of any 

patent, utility, model, registered design, trademark, copyright, or other intellectual 

property right registered or otherwise existing at the date of the Contract by reason of (a) 

The installation of the Goods by the Contractor or the use of the Goods in the Country 

where the site is located; and (b)The sale in any country of the products produced by the 

Goods. Such indemnity shall not cover any use of the Goods or any part thereof other than 

for the purpose indicated by or to be reasonably inferred from the Contract, neither any 

infringement resulting from the use of the Goods or any Part thereof, or any products 

produced thereby in association or combination with any other equipment, plant, or 

materials not supplied by the Contractor, pursuant to the Contract. 

15.2. If any proceedings are brought or claims is made against the Employer arising Out of the 

matters referred to in GCC Clause 15.1, the Employer shall promptly give the Contractor a 

notice thereof, and the Contractor may at its own expense and in the Employer‟s name 

conduct such proceedings or claim and any negotiations for the settlement of any such 

proceedings or claim. 

15.3. If the Contractor, fails to notify the Employer within twenty-eight (28) days after receipt 

of such notice that it intends to conduct any such proceedings or claim, then the Employer 

shall be free to conduct the same on its own behalf. 

15.4. The Employer shall, at the Contractor‟s request, afford all available assistance to the 

Contractor in conducting such proceedings or claim, and shall be reimbursed by the 

Contractor for all reasonable expenses incurred in so doing. 

16. Force Majeure: 

16.1. In the event of either party being rendered unable by Force Majeure to perform any 

obligation required to be performed under this contract, the relative obligation of the party 

affected by such Force Majeure shall upon notification to the other party be suspended for 

the period during which such cause lasts. No payments may be made for force majeure 

period. 

16.2. For purposes of this Clause, “Force Majeure” means an event or situation beyond the 

control of the Party claiming to be affected thereby,  ( the “Affected Party”),  which is not 

foreseeable, is unavoidable, and its origin is not due to negligence or lack of care on the 

part of the affected party. Such events may include, but not be limited to, acts of the 

Employer in its sovereign capacity, wars or revolutions, fires, floods, epidemics, 

quarantine restrictions and freight embargoes.  

16.3. Upon the occurrence of such cause and upon its termination the Affected Party, shall 

notify the other party in writing immediately not later than 48 hours of the alleged 

beginning and ending thereof giving full particulars and satisfactory evidence in support 

of its claim. Failure to do so may liable the party being denied of the shelter of the clause. 

16.4. Employer shall examine the merit of the case and accordingly Time for performance of 

the relative obligation suspended by the Force Majeure shall then stand extended by the 

period for which such cause lasts. The decision of the Employer shall be final and binding 

in this regard. 
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16.5. However, should such a delay even if due to reason of Force Majeure be protracted for 

more than three 3 (months), the Employer may cancel the contract, subject to the consent 

of the Contractor,  at no charge to the Employer in Contractor‟s favour. 

16.6. The Contractor shall not be liable for forfeiture of its Performance Security, Liquidated 

damages, or termination for default if and to the extent that it‟s delay in performance or 

other failure to perform its obligations under the Contract is the result of an event of Force 

Majeure.  

17. Change Orders and Contract Amendments: 

17.1. The  Employer may at any time order the Contractor through notice to make changes 

within the general scope of the Contract in the Services to be provided by the Contractor 

17.2. If any such change causes increase or decrease in the cost of, or the time required for 

Contractor‟s performance of any provisions under the Contract, an equitable adjustment 

shall be made in the Contract Price or in the Delivery/Completion Schedule, or both, and 

the Contract shall accordingly be amended.  Any claims by the Contractor for adjustment 

under this Clause must be asserted within twenty-eight (28) days from the date of the 

Contractor‟s receipt of the Employer‟s change order. 

17.3. Prices to be charged by the Contractor for any Related Services that might be needed but 

which were not included in the Contract shall be agreed upon in advance by the parties 

and shall not exceed the prevailing rates charged to other parties by the Contractor for 

similar services. 

17.4. Subject to the above no variation in or modification of the terms of the Contract shall be 

made except by written amendment signed by the parties. No extras shall be allowed for 

unless ordered as such in writing by the EMPLOYER and such extras will be paid for at 

rates and prices to be agreed upon mutually and upon the certification by the Employer or 

his Representative. Any extra expenses in addition to the amount specified in the Price 

Schedule which may be Incurred by The Employer in the performance of the  work 

required owing to the neglect or omission on the part of the contractor/contractors his/their 

workmen in any of the cases mentioned in this contract shall be deducted from any sums 

due of which may therefore, become due to the contractor/contractors by the Employer or 

he/they may be called upon to pay the amount of such extra expenses to such person or 

persons as the Employer may appoint to receive the same and in the event of the 

contractor/contractors failing to make such payment, the said amount shall be recoverable 

from him/them in such manner as the Employer may determine. 

17.5. Termination for Convenience:   

(a) The Employer reserves the right to terminate the Contract if the Contractor causes a 

fundamental breach of the Contract. 

(b) Fundamental breaches of Contract include, but shall not be limited to the following  

i) the Contractor stops work for 28 days when no stoppage of work is shown on 

the current Programme and the stoppage has not been authorised by the 

Engineer or his nominee. 

ii) the Contractor becomes bankrupt or goes into liquidation other than for a 

reconstruction restructure or amalgamation. 

iii) the Engineer or his nominee gives Notice that failure to correct a particular 

Defect is a fundamental breach of Contract and the Contractor fails to correct it 

within a reasonable period of time determined by the Engineer or his nominee. 

iv) the Contractor does not maintain a security which is required. 

v) the Contractor has delayed the completion of works by the number of days for 

which the maximum amount of liquidated damages can be paid and 

vi) if the Contractor, in the judgment of the Employer has engaged in corrupt or 

fraudulent practices in competing for or in the executing the Contract. 

vii) the Contractor threatens or misbehaves with or physical attack on any of the 

employee / officer of the Port. 
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For the purpose of this paragraph: “corrupt practice” means the offering, giving, 

receiving or soliciting of anything of value to influence the action of a public official in 

the procurement process or in contract execution.  “Fraudulent Practice” means a 

misrepresentation of facts in order to influence a procurement process or the execution   

of a contract to the detriment of the Employer, and includes collusive practice.  Bidders 

(prior to or after bid submission) designed to establish bid prices at artificial non-

competitive levels and to deprive the Employer of the benefits of free and open 

competition. 

(c) Notwithstanding the above, the Employer may terminate the contract for 

convenience subject to payment of compensation to the Contractor including loss 

of profit on uncompleted works.  Loss of profit shall be calculated on the same 

basis as adopted for calculation of extra / additional items. 

(d) If the Contract is terminated the Contractor shall stop work immediately, make 

the Site safe and secure and leave the Site as soon as reasonably possible. 

18. Execution of Agreement: 

18.1. Upon the receipt of letter intimating award of the Contract (LoA), the Contractor shall 

prepare four sets (one original duly executed on Kerala stamp paper of Rs 200/- and three 

duplicates after the signature of the Chief Mechanical Engineer) of the Agreement as per 

the format attached at Annexure-10 in the Tender Document, after taking into account 

any changes thereafter agreed by both the parties, at the earliest without any delay and 

complete all the formalities and submit the same to the Cochin Port Authority within 21 

days  from the date of receipt of LoA. Original of the agreement will be retained by the 

Cochin Port Authority and one of the duplicates will be returned to the Contractor. 

19. Changes in constitution of firm: 

19.1. In the case of a tender by partners, any change in the constitution of the firm shall be 

forthwith notified by the Contractor to the Chief Mechanical Engineer for his information. 

20. Employees of the Board not individually liable : 

20.1. No official or employee of the Board shall in any way be personally bound or liable for 

acts or obligation under the contract or answerable for any default or omission in the 

observance or performance of any of the acts, matters or things which are herein 

contained. 

21. Entry Permission to the Naval Jetty 

The Contractor shall submit prior application for entering the Naval Jetty for passes to the 

concerned Port authority for his staffengaged in the works.  

The Contractor shall retain the original passes obtained by them in respect of their staff 

engaged in the Works and produce the same to the Naval Authorities as and when 

demanded.  

 

---- 
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SECTION –IV 

 

SPECIAL CONDITIONS OF CONTRACT 

1.  GENERAL  
 

Special Conditions shall be read in conjunction with the General Conditions of Contract, 

Specifications, Drawings and any other document forming part of this Contract wherever the 

context so requires.  

Notwithstanding the Sub-division of the documents into these separate section and volume 

every part of each shall be deemed to be supplementary to and complementary of every other 

part and shall be read with and into the Contract so far as it may be practicable to do so.  

 

Where any portion of the General Conditions of Contract is repugnant to or at variance with 

any provision of the Special Conditions, the provisions of the Special Conditions shall be 

deemed to over-ride the provisions of the General Conditions of Contract and shall to the 

extent of such repugnancy of variations, prevail. 

2. RATES FOR VARIOUS ITEMS  
The rates /lumpsum amount as applicable shall except in so far as the contract otherwise 

provides, cover all obligations of the contractor under this contract and all matters and things 

necessary for the proper completion and inspection of the works. The rates / lump sum 

amount quoted for each item shall be all inclusive value of the Third Party Inspection of 2 

Nos. ELL crane viz. 1no.- Single Jib Crane of 50 Tons capacity and 1no.-Double Jib Crane 

of 50 Tons capacity. 

The contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices stated in 

the Bill of Quantities 

3. BASIC RATES AND ADJUSTMENT FOR SUBSEQUENT PRICE VARIATION  

No price adjustment shall be made for the variation in price of any item under this contract. 

4. EXCEPTED RISKS 

The excepted risks are riot (in so far as it is uninsurable) war, invasion, act of foreign 

enemies, hostilities (whether war be declared or not), civil war, rebellion, revolution, 

insurrection or military usurped power or a cause solely due to use of occupation by the 

Board of any portion of the work, any operation of the forces of nature that the contractor 

could not have foreseen or reasonably provided against. (All of such are herein collectively 

referred to as the excepted risks) 

5. SETTLEMENT OF DISPUTES AND ARBITRATION  

Refer Clause No 3&4 of Section 3-GCC 

General 

Except where otherwise provided in the contract all questions and disputes relating to the 

meaning of the specifications, design, drawings and instructions here-in before mentioned 

and as to the quality of workmanship or materials used on the work or as to any other 

question, claim, right, matter or thing whatsoever in any way arising out of or relating to the 

contract, designs, drawings, specifications, estimates, instructions, orders or these conditions 

or otherwise concerning the works or the execution or failure to execute the same whether 

arising during the progress of the work or after the cancellation, termination, completion or 

abandonment thereof shall be dealt with as mentioned hereinafter:- 

If the Contractor considers any work demanded of him to be outside the requirements of the 

contract, or disputes any drawings, record or decision given in writing by the Engineer-in-

charge on any matter in connection with or arising out of the contract or carrying out of the 

work, to be unacceptable, he shall promptly within 15 days request the Engineer in writing 

for written instruction or decision. Thereupon, the Engineer shall give his written 
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instructions or decision within a period of one month from the receipt of the Contractor's 

letter. 

If the Engineer fails to give his instructions or decision in writing within the aforesaid period 

or if the Contractor is dissatisfied with the instructions or decision of the Engineer, the 

Contractor may, within 15 days of the receipt of Engineer's decision, appeal to the Chairman 

who shall afford an opportunity to the Contractor to be heard, if the latter so desires, and to 

offer evidence in support of his appeal. The Chairman shall give his decision within 30 days 

of receipt of Contractor's appeal. If the Contractor is dissatisfied with this decision, then: 

a) The dispute in respect of contract value up to Rs 1 Crore shall not be referred for 

adjudication through arbitration and  

b) If the value of the contract is exceeding Rs 1 Crore and up to Rs 5 Crores,  

(i) The Dispute shall be resolved through arbitration by a sole arbitrator appointed by the 

Chairman of Cochin Port Authority. 

(ii) The contractor shall within a period of 30 days from receipt of the decision of the 

Chairman, give notice to the Chairman for appointment of arbitrator failing which the 

said decision shall be final, binding and conclusive and not referable to adjudication by 

the arbitrator. 

If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or 

vacate his office due to any reason whatsoever, another sole arbitrator shall be 

appointed in the manner aforesaid. Such person shall be entitled to proceed with the 

reference from the stage at which it was left with his predecessor. 

c)  If the value of the contract is above Rs 5 Crores, The contractor shall within 30 days of 

receipt of the decision of the Chairman, appoint an arbitrator and give notice to the 

Chairman and dispute shall be resolved through Arbitral Tribunal as detailed below,  

The Arbitral Tribunal shall be a panel of three arbitrators, one to be appointed by each 

party and third to be appointed by the two arbitrators appointed by the parties. A party 

requiring Arbitration shall appoint an Arbitrator in writing, inform other party about such 

appointment and call upon the other party to appoint its arbitrator. If the other Party fails 

to appoint its Arbitrator, the party appointing Arbitrator shall take steps in accordance 

with Arbitration and Conciliation Act, 1996 or any statutory modifications or reenactment 

thereof.  

d) In case of the dispute or difference is relating to interpretation and application of the 

provisions of commercial contract between Central Public Sector Enterprises (CPSE) Port 

Authority inter se CPSE and Government Department shall be referred by either party for 

arbitration to the Permanent Machinery of Arbitrators in the Department of Public 

Enterprises through the Secretary to the Government of Public Enterprises as per the 

guidelines issued by Department of Public Enterprises OM No.4 (1) 2011-DPE (PMA) – 

GL dtd. 12.06.2013 or any statutory amendment thereof. 

 

It is a term of this contract that party invoking arbitration shall give a list of disputes with 

amounts claimed in respect of each such dispute along with the notice for appointment of 

arbitrator and giving reference to the rejection by the Chairman of the appeal.  

 

It is also a term of this contract that no person other than person / persons appointed as 

aforesaid should act as arbitrator / arbitrators and if for any reason that is not possible, the 

matter shall not be referred to arbitration at all.  

It is also a term of this contract that if the Contractor does not make any demand for 

appointment of arbitrator in respect of any claims in writing as aforesaid within 120 days 

of receiving the intimation from the Engineer that the final bill is ready for payment, the 

claim of the Contractor shall be deemed to have been waived and absolutely barred and 

the Employer or his authorized representative shall be discharged and released of all 

liabilities under the contract in respect of these claims.  
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The arbitration shall be conducted in accordance with the provisions of the Arbitration 

and Conciliation Act, 1996 (26 of 1996) or any statutory modifications or reenactment 

thereof and the rules made there under and for the time being in force shall apply to the 

arbitration proceeding under this clause.  

It is also a term of this contract that the Arbitrator / Arbitral Tribunal shall adjudicate only 

on such disputes as are referred and in all cases where the total amount of the claims by 

any party exceeds Rs. 1,00,000/- the arbitrator shall give reasons for the award.  

It is also a term of this contract that if any fee are payable to the arbitrator these shall be 

paid equally by both the parties.  

It is also a term of this contract that the arbitrator / arbitrators shall be deemed to have 

entered on the reference on the date he / they issues notice to both the parties calling them 

to submit their statement of claims and counter statement of claims. The venue of the 

arbitration shall be at Cochin. the fees, if any, of the arbitrator shall, if required to be paid 

before the award is made and published, be paid half and half by each of the parties. The 

cost of the reference and of the award (including the fees, if any, of the arbitrator) shall be 

in the discretion of the arbitrator who may direct to any party by whom and in what 

manner, such costs or any part thereof shall be paid and fix or settle the amount of costs to 

be so paid”  

The settlement of disputes and arbitration shall be as per clause 4 of General Conditions 

of Contracts. However the venue of the arbitration shall be at Cochin. 

6. LIQUDATED DAMAGES:- The Clause No 14 of GCC under “Liquidated Damage is 

replaced as below.  

Liquidated Damage:  
Discrepancy in Inspection (DI): If any discrepancy is found during checking /audit of 

inspected items received at Site or mismatching or malfunctioning etc, during use in the 

Erection, Testing or Commissioning and / or records and it is established that the 

discrepancy is on account of inaccurate/ inadequate inspection, the inspection charges of the 

concerned item shall be deducted from pending bills and /or security deposit amounts on 

pro- rata basis.  

Delay In Inspection: If inspection calls are not attended within prescribed time (as per 

clause No.3 of Scope of Works), liquidated damages @ 1.0% of inspection charges of 

offered items which is computed on pro rata basis per day delay up to 5 days delay shall be 

payable by TPI Agency. If the delay is more than 5 days, the deduction shall be @ 2.0% of 

inspection charges of offered goods per day delayinclusive of initial delay period. The 

liquidated damages shall be deducted from pending bills and /or security deposit amounts. 

For levying compensation as per Clause-14 of General Conditions of Contract, the employer 

is not required to have documentary evidence to quantify or prove the losses suffered by the 

Employer due to delay in completion of work by the contractor, as per agreement conditions 

7. Taxes and Duties -Income Tax  

The Contractor and his staff shall be responsible for payment of all personal income taxes to 

the concerned authorities as per the law in force from time to time. Deduction of Income Tax 

shall be made by the Employer from each certificate of payment to the Contractor at the rate 

of 2% plus surcharge or such other rates as may be specified by the Central Government 

from time to time, on the gross amount of the Contractor‟s bill for payment. 

8. SECURITY DEPOSIT AND RETENTION MONEY  

The Security Deposit of 10% of contract value furnished by the TPIA will be retained till the 

satisfactory commissioning and handing over of the crane i.e after completion of the 

inspection by the Third Party Agency to the satisfaction of the Employer and will be 

refunded after satisfactory handing over and commissioning of the crane. 
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9. Payment Terms: 

(i) Fifteen Percent (15%) of contract price on approval of General Arrangement drawing and 

Quality Assurance plan by the employer.  

(ii) Twenty Five Percent (25%) on Design Appraisal up to Slew bearing and finalization of 

Materials certified by the TPIA for all parts of the crane and approved by employer.  

(iii)Twenty Five Percent (25%) on final inspection of the crane at site / pre dispatch 

inspection at works of manufacturer and submission of reports and approval.  

(iv) Twenty Five Percent (25 %) on Load testing of crane at site, certification by the TPIA and 

duly approved by the employer  

(v) Ten Percent (10%) of contract price shall be released on final taking over the crane by the 

employer and client, finalization of accounts with manufacturer of the crane etc 

 

10. Completion period:  
 

The time of completion of installation of cranes is 12-14 months from the date of approval of 

GA Drawings or as per the Schedule of Works. The TPIA appointed shall carryout the 

inspection of cranes at various stages or as per the QAP/ ITP for both the single Jib and Double 

Jib 50Ton ELL cranes at the lumpsum rate quoted irrespective of any delay in execution of the 

Crane by the Crane Manufacturer.  No extra payment will be paid for extended period of 

inspection in the case of delay in manufacturing of the crane. 

 

 

 

SIGNATURE OF TENDERER 
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Section-V 

 

SCOPE OF WORK 

1. General 

 

The Cochin Port Authority (CoPA) is one of the Major Ports under Ministry of Ports, 

Shipping and Waterways. Cochin Port Authority intends to appoint “Third Party Inspection 

Agency for Thirty Party Inspection, Design Appraisal & Approval of the contract „Design, 

Manufacture, Supply, Erection, Testing and commissioning of 2 Nos. Rail Mounted Electrical 

Level Luffing Cranes (1no.-Single Jib and 1no.-Double Jib) of 50 Tons Capacity each‟, for the 

re-construction of North Jetty at Naval Base, Kochi” awarded to M/s.Kroll Cranes, Denmark by 

the EPC Contractor M/s.AFCONS Infrastructure Ltd., Mumbai. The Inspection Agency shall 

have to attend the inspection calls at the manufacturing site of Kroll Cranes A/S, Denmark, at 

Malaysia (Exact address of Manufacturer in Malaysia: FAVELLE FAVCO CRANES (M) 

SDN. BHD. (351073-T), Lot 42, Persiaran Bunga Tanjung 2, Senawang Industrial Park, 70400, 

Seremban, Negeri Sembilan Darul Khusus, Malaysia), approximately 20 times or as per QAP 

approved, whichever is more and 10 times or as per QAP approved, at Navy jetty at naval 

base, Cochin, India where the cranes will be erected and commissioned. As the Crane and its 

components have far reaching impact on ultimate performance and functional requirement of 

the desired handling of loads by Indian Navy, the TPIA shall carry out Inspections as per the 

program furnished in the Quality Assurance Plan (QAP) submitted by the Crane Manufacturer. 

All relevant drawings and calculation will be submitted to TPIA directly for review and 

approval by the crane manufacturer M/s.Kroll Cranes, Denmark. The TPIA shall witness the 

crane critical components Inspection and function tests in Malaysia. 

 

2. The detailed scope of service is furnished hereunder: 

 

Inspection of the Cranes as per the QAP approved by TPIA shall be carried out by the TPIA 

appointed.  The Technical Specification and detailed Parameters of the 1 No. Double Jib ELL 

Crane and 1 No. Single Jib ELL Crane of 50 Ton Capacity each, will be provided by the Cochin 

Port Authority in consultation with M/s AFCONS Infrastructure Ltd., Mumbai, the EPC 

Contractor for the Re-construction of North Jetty at Naval Base, Kochi, to carry out Third 

Party Inspection by TPIA.   

 

i. Approval of the Quality Assurance Plan (QAP) submitted by the manufacturer and 

finalization in consultation with final approval of employer / user.  Amendment in QAP if 

any suggested by employer and user during execution shall also be appraised and finalized 

by TPIA. 

ii. The approval of detailed General Arrangement (GA) Drawing with dimensions and as per 

ultimate user‟s contract specification and relevant standards& statutory Regulations, 

including appraisal of fabrication drawings & shop drawings. 

iii. Review of Design & stability calculations, motor power calculation, Brake calculation, 

Electric schematic diagrams and documents related to PLC. 

iv. The scope of design approval shall be as per reference documents and shall include proof 

checking.  

v. Approval of spreader & hook block, secondary structures like ladders, platforms, service 

hoist etc. 

vi. Review of design and drive assembly drawings of hoist, luff, slew wheel boggies, bottom 

assembly and LT wheel load calculations. 

vii. Review of drawings of main load carrying members including bogies, balancers, portal 

legs, portal beam, vertical mast, Girder, machinery frame, A- frame and all the components 

of the crane. 

viii. Location & mounting arrangement of control panels. 
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ix. Brought out components like reducers, coupling, bearings, brakes, gear boxes, rails, hooks 

etc. shall be checked and inspected. 

x. Review of finite element analysis is to be carried out by TPIA. 

xi. Sizing calculation of the wire ropes and hook assembly etc. 

xii. Site/ client visits and meetings with the manufacturer and EPC contractor/ Employer. 

xiii. Material verification with mill certificates for the physical and chemical properties of steel 

plates and sections, witnessing physical tests on specimens representing critical parts, such 

as wire ropes, hooks, sheaves, swivels, terminal attachments etc., witnessing proof load test 

of hooks and bottom blocks etc. 

xiv. Approval of welding procedures and welders qualification tests. 

xv. Ensuring radiographic standards and other Non Destructive Testing (NDT) requirements 

such as ultrasonic magnaflux etc are met with as per relevant codes. 

xvi. Ensure heat treatment of the components as per the QAP. 

xvii. Inspection of Purchased and Bought out items ordered by the Crane Manufacturer at 

Abroad at suppliers/ sub-suppliers works and identified Testing Laboratories. The 

inspection comprises of visual, dimensional, physical, functional, analytical, electrical, 

mechanical and non-destructive examination. 

xviii. General examination during and on completion of fabrication and machining of main 

structural steel work to ensure workmanship and compliance to approved plans. 

xix. Examination of all critical items and their assembly together with main items of electrical 

equipments including control and protection panels, break thrusters, limit switches, inverter 

and associated programmable logic control (PLC), transformers, cables, bus bar systems, 

light fittings etc. 

xx. Witnessing the tests of electric motors, control panels etc at the manufacturer‟s works to 

ensure compliance to specification and standard and endorsing all test certificates and 

stamping the items inspected. 

xxi. Ensuring that protection coating systems are applied in accordance with order requirements 

and technical specifications. 

xxii. Final inspections on completion of manufacture and shop assembly including verification 

of principal dimensions.  All prescribed load, overload tests and functional tests of the 

drive, hoisting, slew mechanism and luffing etc.  

xxiii. Witnessing assembly and erection at North Jetty, Naval Base site throughout the erection 

period together with load and functional test. 

xxiv. Final stamping and certification of the crane. 

xxv. Any other inspection/ test as required by the purchase/work orders issued to the suppliers 

and as per the technical specification. 

xxvi. Cochin Port Authority reserves the right to alter, modify the scope of supply at their discretion 

and consistent with policy of the Government of India and statutory bodies under them as 

applicable to the contract from time to time.  TPIA shall ensure the compliance of the same by 

the Crane Manufacturer. 

3. Inspection Methodology 

Inspection shall be carried out as per provision of Work Order placed by M/s AFCONS 

Infrastructure Ltd., Mumbai, the EPC Contractor to the crane manufacturer M/s.Kroll Cranes, 

Denmark and applicable inspection documents like Quality Plan, approved drawing, data sheets 

and purchase specification etc.  The stage inspection shall be done, if called for in Quality Plan, 

PO or any other applicable document at the works of main supplier or sub-supplier or Testing 

Laboratory.  The supplier shall provide all necessary facilities for carrying out inspections, 

measurements & testing.  The inspection agency should satisfy themselves for adequate safety 

at the Suppliers works.  CoPA shall not be responsible for any loss/ damage on this account.  In 

case of unsafe working conditions at the Supplier‟s works, the TPIA should immediately inform 

CoPA.  The inspection agency shall ensure use of calibrated measuring instruments and 

equipments.  The inspection agency shall verify.  
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i. Material Test Certificate & traceability records to ensure use of correct material. 

ii. Supplier‟s internal QC records. 

iii. Compliance with process parameters as per Quality Plan. 

iv. Qualification record of equipment, process & personnel for special Processes like 

welding, brazing, Non Destructive Evaluation (NDE), painting& metal coating etc. 

v. Type test certificate or any special certificates called for in the Work Order. 

vi. The Inspection Agency shall endorse all verified certificates with comments (Witnessed or 

verified) as per applicable document.  In the dimension report the dimensions checked/ 

witnessed shall be encircled and marked „W‟. 

vii. The Inspection Agency shall carry out visual dimensions inspection, Non Destructive 

Evaluation (NDE) and material testing etc, as per applicable standards & documents. 

viii. In case of non-conformance or ambiguity between purchase specification, Approved 

Drawing, Data sheet, Quality plan etc. inspection agency shall report Non-Conformance 

through Inspection Report on the date of Inspection itself and intimate to CoPA. 

ix. Inspection shall be treated as complete only when final inspection report „for acceptance‟ 

is issued after completing all stages of inspection. 

x. The accepted items shall be identified with seal and reference of seal given in the 

Inspection Report (IR).   Location of seal shall be mentioned in the inspection report. 

 

4. TERMS & CONDITIONS:- 

1) The inspection charges of TPIA should be quoted in Indian Rupees only, as per the Price 

Schedule BOQ Format in the GeM Portal, including all service charges related with third 

party inspection service. 

2) The design appraisal shall be done as required in the QAP; no extra charges will be paid. 

3) All expenses including Travelling expenses, local expenses of official(s), Accommodation 

of TPIA, documentation charges etc. in connection with rendering of inspection services 

shall be borne by the TPIA.    Accordingly, taking into account all the above the rates shall 

be quoted. 

4) The prices quoted should be firm and not subject to any price variation. 

5) Expenses for conducting all tests, including specific tests if any, to be witnessed by TPIA 

shall be borne by the Crane manufacturer. 

6) Agreement: The successful TPIA is required to execute an agreement with Cochin Port as 

per the standard format of Cochin Port attached to this document.  

7) For the sake of identification, logo of TPIA should be stamped on the equipments/items 

after inspection.  
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5. Design Requirements 

 

Operator‟s eye level above 
berth 

Shall be comfortable for smooth operation and full vision 
inside deck. 

Wheel load maximum 35 tones including dynamic effect (operating/storm) 

Max. Corner Load 275 tones including dynamic effect 

(operating/storm) 

Stability Factor (min.) 1.3 (under operating condition) 

1.1 (under non-operating condition 

when free on wheels) 

Ambient Temperature for 

design consideration 

45 deg C (for mechanical components) 

50 deg C (for electrical system) 

Humidity Varies from 23% to 100% 

Source of External Power 

supply (Incoming) 

415 V; 3phase; 50 Hz AC 

Short circuit level at 
substation 

50 KA. 

Permissible Voltage and 

Frequency variations 

For LT 415 V 

Voltage Frequency 

 
+10% & - 10% +1% steady and 2% transient 

Rail span 10 M 

Portal Height Min. 4.5 M (For easy passage of vehicle) 

Cable Length (m) 300 M 

Wind load 

Design wind velocity 

The equipment shall be capable of performing all loading / 

unloading operations for wind up to 18 m / sec wind 

velocity. 

The equipment structure shall be stable, free on wheels 

during wind pressures corresponding to basic wind velocity 

of up to 24 m/sec as per IS 875 Part III. 

However, anchoring device and suitable anchor points on 

the equipment are to be provided, as stand-by for holding 

the equipment during storm condition and basic wind 

velocity up to 39 m/sec. 

Drives  Type Speeds 

Hoisting & lowering AC- Sq. Cage   Motor 

with VVVF drive controls. 

   Hook 20T= 20 m/min 

Hook 50T= 10 m/min 

Slew motion AC- Sq. Cage   Motor 

with VVVF drive controls. 

0-0.5 RPM 

Boom luffing Screw / Wire rope system 0-20 m/min 

Gantry travel AC- Sq. Cage   Motor 

with VVVF drive controls. 

0-30 /min 
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5.1 For Single Jib ELL crane: 

 

 

Quantity 1 No. 

Materials to be handled ELL crane suitable for handling machine parts, 

equipment‟s for maintenance of vessels and related 

operations, general cargo supplies to the vessels. 

Minimum working radius 9 to 15m 

Maximum Outreach Not less than 35m 

Lifting capacity between any 

range of 9 to 15m radius 

50T 

Minimum lifting capacity @ 35m 

radius (maximum outreach) 

20T 

Overall height restriction of ELL 

crane from CD in parking 
position 

47.802m 

Overall height restriction from 

CD when in operation 

47.802m 

Height of lift at minimum 
outreach of 9-15m radius 

Not less than 35m 

Height of lift at outreach of 25m Not less than 25m 

Height of lift @ maximum 

outreach of 35m 

Not less than 14m 

Height of lift below deck level Not less that (-)15m 

Rail span 10m 

Portal clearance 4.5m 

Rail size CR 100 

Height of Crane The maximum height of the cranes during parking 

position shall be limited to 47.22 m above Mean Sea 

Level / 47.802 above Port Chart Datum. 

 

*The above specifications are the minimum requirements. 
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5.2 For Double Jib ELL crane: 
 

 

Quantity 1 No. 

Materials to be handled ELL crane suitable for handling machine parts and 

equipment‟s for maintenance of vessels and related 

operations. 
Minimum working radius 9 to 17m 

Maximum Outreach Not less than 35m 

Lifting capacity between any 

range of 9 to 17m radius 

50T 

Minimum lifting capacity @ 35m 

radius (maximum outreach) 

20T 

Overall height restriction of ELL 

crane from CD in parking 

position 

47.802m 

Overall height restriction from 
CD when in operation 

47.802m 

Height of lift at minimum 

outreach of 9-17m radius 

Not less than 22m 

Height of lift @ maximum 

outreach of 35m 

Not less than 22m 

Height of lift below deck level Not less that (-)15m 

Rail span 10m 

Portal clearance 4.5m 

Rail size CR 100 

Height of Crane The maximum height of the cranes during parking 

position shall be limited to 47.22 m above Mean Sea 

Level / 47.802 above Port Chart Datum. 

 

 

 

*The above specifications are the minimum requirements 
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Annexure-1 

 

LETTER OF SUBMISSION – COVERING LETTER 

 (ON THE LETTER HEAD OF THE BIDDER) 

Date: 

To 

The Chief Mechanical Engineer,  

Cochin Port Authority. 

   Sir, 

Sub :  Tender for Contract “Providing Third Party Inspection, design appraisal and 

approval of 2nos. of Rail Mounted ELL cranes of 50 Ton capacity each, for the re-

construction of North Jetty at Naval Base. Kochi” 

Being duly authorized to represent and act on behalf of …………………… (Hereinafter 

referred to as “the Bidder”) and having reviewed and fully understood all of the requirements of 

the bid document and information provided, the undersigned hereby apply for the project referred 

above. 

 We are submitting our Bid enclosing the following, with the details as per the 

requirements of the Bid Document, for your evaluation. 

1. Bid Security/ MSME/NSIC/UAM certificate 

2. Power of attorney 

3. MQC experience  

4. Financial turnover 

 

 Signature 

(Authorized Signatory)  
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Annexure- 2 

PROFORMA OF POWER- OF-ATTORNEY/LETTER OF AUTHORITY 

(To be submitted on Non-judicial Stamp Paper of appropriate value) 

To 

The Chief Mechanical Engineer, 

Cochin Port Authority, 

Cochin 682009. 

Kerala, India. 

Dear Sir, 

We____________________________________________________________________ 

do hereby confirm that Mr./Ms./Messrs____________________________ [INSERT NAME 

AND ADDRESS], whose signature is given below, is /are authorized to represent us to bid, 

negotiate and conclude the agreement on our behalf with you against Tender for Contract 

“PROVIDING THIRD PARTY INSPECTION SERVICES FOR THE 2NOS. OF RAIL 

MOUNTED ELL CRANES OF 50 TON CAPACITY FOR THE RECONSTRUCTION OF 

NORTH JETTY AT NAVAL BASE, KOCHI” 

(Tender No.--------------). 

We confirm that we shall be bound by all and whatsoever our said agents shall commit. 

Signature of the authorized person: 

Name & Designation : 

Yours faithfully, 

Signature, name and seal of the certifying authority  
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Annexure - 3 

ORGANIZATION DETAILS 

CONTRACT No.: 

NAME OF APPLICANT: 

1. Name of the Owner: 

2. Address: 

 Telephone No. : 

 Fax No. 

 e-mail id: 

3. Description of Applicant 

 (for e.g. A or B grade electrical contractor etc.) 

4. Registration and Classification 

 of Contractors 

5. Name and address of bankers 

6. Number of years of experience 

 as a contractor :- 

 In own Country: 

 Internationally: 

7. Name and Address of partners or 

 associated companies to be involved 

 in the project and whether Parent/Subsidiary/other 

8. Name and address of any associates  

knowledgeable in the procedures  

of customs, immigration and local  

experience in various aspect of the  

project etc. 

9. Name and address of the companies/ 

 Sub-contractors who will be involved 

 in the execution of works, namely: 

 Name and address of companies who 

 will be involved in the supply of  

 bought out items 

10. Attach organization chart showing the structure 

 of the company including names of Directors/ 

 Key Personnel at Head Office who would be 

 responsible for the project and a separate chart 

 showing proposed Site Construction Organization. 

 

Signature 

(Authorized Signatory) 
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Annexure – 4a 

 

Tenderer shall furnish Details of “eligibility works experience” as per Clause 4 Minimum 

Qualification Criteria (MQC) of Instruction to Tenderer and certificates in the following format 

(Client Certificates/work completion certificates or any other documentary evidences with respect 

to the eligibility work)  

 

ELIGIBLE ASSIGNMENT DETAILS FOR MQC 

 

Assignment Number : 

 

Description Bidder to fill up the details here 

Name and Address of the Client  

Title of the Eligible Assignment  

Date of completion of the Eligible Assignment  

Project Completion Cost  

Reference No. of  the enclosed Client 

Completion Certificate/ Documentary Evidence 

for having successfully completed the Eligible 

assignment 

 

Name, telephone no, telefax no and email 

address of  the client‟s representative 

 

Description  and Scope of Work  

 

 

 

Instructions: 

i) Bidders are expected to provide information in respect of Eligible Assignments in this 

Section.  The assignments cited must comply with the criteria specified Clause No. 12.1 

Minimum eligibility of the Instructions to Tenderers”. 

ii) A separate sheet should be filled for each of the eligible assignments. 

iii) The details are to be supplemented by documentary proof from the respective client /owner 

for having carried out such assignment duly certified by clients/ owner. 
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iv) The works indicated in this Annexure- 4a will be only being considered for evaluation. 

Mere submission of work completion certificate will not be considered as Eligible 

Assignments. 
v) Original or notary certified copy of completion certificates of each work issued by the 

owner/ the responsible officers of the owner under whom he has executed such contracts 

shall be attached. The certificate shall invariably contain the following among other things. 

a) Details of work involved specifying the nature of work 

b) The completion cost of the work and 

c) Date of commencement ; and  

d) Date of completion of the work.  

vi) If the experience in similar works is as a member of joint venture, notary attested copy of 

joint venture agreement in this respect shall be attached. 

vii) If the experience in similar works is as a subcontractor, notary attested copy(s) of approval 

issued by the Employer(s) authorizing as a sub-contractor; in proof of the claim of the 

tenderer as a sub-contractor shall be attached. 

viii) If the experience in similar work is in works executed in private sectors/organisations, the 

Form 26AS certificate along with notary attested copy(s) work order and completion 

certificate. 

ix) The tenderer is also obliged to produce the original of the certified copy(s) on request by the 

department. 

 

 

 

Signature 

(Authorized Signatory) 
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Annexure – 4b 

 

 

 

 

DETAILS OF PAST EXPERIENCE OF CONTRACTORS FOR SIMILAR WORKS 

 

 

Note: Bidder to enclose completion certificate issued by owner, certified by a Notary public or 

equivalent certifying authority.       

  

SIGNATURE OF TENDERER  

 

 

 

 

 

 

Sl. 

No. 

Name & 

Location 

of Project 

Owner‟s Complete 

address including 

TeleFax No. with 

contact Person 

Value of 

Contract 

Duration of Contract 

Details of work 

including major 

items of work 

involved 

Reference No. 

& Date of letter 

of intent & 

completion 

certificate 

enclosed 

Commen-

cement  

date 

Scheduled 

completion 

date 

Actual 

completion 

date 

1 2 3 4 5 6 7 8 9 
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Annexure- 5 

 

FINANCIAL CAPABLITY 

 

(A)  Average Annual Turnover of the Bidder 

 

Turnover (Rs.) 

Year 1 Year 2 Year 3 Average 

2019-20 2020-21 2021-22  

   

 

 

Instructions:  

(i). The Bidder shall provide audited Annual Reports / financial statements such as balance 

sheets and profit & loss account statements as required under this Bid Document. 

 

(ii). Annual turnover of the bidder shall be submitted duly verified by Charted Accountant or 

Competent Authority. 

 

 

Certified by Chartered Accountant 

Signature 

(Authorized Signatory) 
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Annexure - 6 

 

DECLARATION 

We M/s (Name & address of the bidder) hereby declare that:- 

 

1. We have not made any payment or illegal gratification to any persons/ authority connected with 

the bid process so as to influence the bid process and have not committed any offence under 

PC Act in connection with the bid. 

2. We disclose with that we have * made / not made payments or propose to be made to any 

intermediaries (agents) etc in connection with the bid. 

3. We do hereby confirm that no changes have been made in the tender document downloaded and 

submitted by  us for the above bid.  Port Tender document will be treated as authentic tender and 

if any discrepancy is noticed at any stage between the Port‟s tender document and the one 

submitted by the tenderer, the Port‟s document shall prevail. 

 

 

Signature 

(Authorized Signatory) 

* Note: Delete whichever is not applicable. 

 

 

 

 

 

 

 

 

 

 

 

 



43 | P a g e  

 

Annexure - 7 

 

 
DETAILS OF THE PARTY OPTING FOR REFUND OF EMD THROUGH    E-PAYMENT SYSTEM 

 

 Name of the Party : 

  

Bank A/c No  : 

 

 Account type  :  (Savings / Current / Overdraft) 

 

 Bank Name  : 

 

 Branch   : 

 

 IFSC Code Number : (11 digit code) 

 

 Centre (Location) : 

 

 FAX No.  : 

 

 E-Mail ID  : (For forwarding information of remittance) 

 

 Mobile No  : 

 

 

Signature 

(Authorised Signatory) 
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Annexure - 8 

 

FORMAT FOR FURNISHING BANK INFORMATION FOR e-PAYMENT 

 

1 Name and full address of the beneficiary  

2 Credit Account No. 

(Should be full 14 digit) 

 

3 Account Type 

(SB or CA or OD) 

 

4 Name of the Bank  

5 Branch 

(Full address with telephone No.) 

 

6 MICR code 

(Should be 9 digit) 

 

7 Telephone/Mobile/Fax No. of the 

beneficiary 

 

 

Telephone  : 

Mobile       : 

Fax            : 

8 Cancelled Cheque  

 

 

 

 

                                                                               Signature with seal 

(Authorized Signatory) 
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Annexure-9 

PROFORMA OF BANK GUARANTEE FOR SECURITY DEPOSIT 

(TO BE EXECUTED ON STAMP PAPER WORTH RS.200/-) 

GUARANTEE BOND NO. 

In consideration of the Board of Major Port Authority for Cochin Port commonly known as Cochin 

Port Authority, a Body Corporate under the Major Port Authorities Act, 2021, with its 

Administrative Office at Willingdon Island, Cochin-682009, having PAN Card No. 

AAALC1134F, (hereafter called the “Cochin Port” which expression shall include their successors and 

assignees) having accepted the tender No.…………………………… dated ……………. submitted by 

M/s…………………………….. (hereinafter called “the said tender”) for name of 

work“………………………………………………………………” as per the Chief Mechanical Engineer, 

Cochin Port Authority‟s order No……………… dated …………..and having agreed to exempt 

M/s…………………………………………  (hereinafter called as the  “Contractor (s)" which expression 

shall include their successors and assignees) from the demand under the terms and conditions of the said 

tender and the agreement to be executed between the Cochin Port and the said contractor and which shall 

include any amendments, alterations or additions made with the mutual consent between the parties 

(hereinafter called “ the said agreement”) of Security Deposit for the due fulfillment by the said 

contractor(s) of the terms and conditions contained in the said tender and Agreement, on production of a 

Bank Guarantee for Rs…………….. (Rupees ……………………………………..). 

 

1. We,…………………………………………. (Name of Bank) (hereinafter referred to as 

“the Bank”) do hereby undertake to pay to the Cochin Port an amount not exceeding 

Rs……………. (Rupees ………………..only) against any loss or damage caused to or 

suffered by the or would be caused to or suffered by the Cochin Port by reason of any 

breach by the said Contractor(s) of any of the terms or conditions contained in the 

agreement. 

 

2. We, …………………………………………… Bank Ltd., do hereby undertake to pay  the 

amounts due and payable under this guarantee without any demur, merely on a demand 

from the Cochin Port stating that the amount claimed is required to meet the recoveries due 

or likely to be due from the said contractor(s). Any such demand made on the Bank shall 

be conclusive as regards the amount due and payable by the Bank under this guarantee. 

However, our liability under this guarantee shall be restricted to an amount not exceeding 

Rs………….. (Rupees……………………………….). 

  

3. We,………………………………………………. Bank Ltd., undertake to pay to the 

Cochin Port any money so demanded not withstanding any dispute or disputes raised by 

the contractor(s) in any suit or proceeding pending before any court or Tribunal relating 

thereto, our liability under this present being absolute and unequivocal. The payment so 

made by us under this bond shall be a valid discharge of our liability for payment there 

under and the contractor(s) shall have no claim against us for making such payment. 
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4. We …………………………………………….. Bank ltd., further agree that the guarantee 

herein contained shall remain in full force and effect during the period that would be taken 

for the performance of the said agreement and that it shall continue to be enforceable till all 

the dues of the Cochin Port under or by virtue of the said agreement have been fully paid 

and its claims satisfied or discharged or till Engineer – in – charge on behalf of the Cochin 

Port certifies that the terms and conditions of the said agreement have been fully and 

properly carried out by the said contractor(s) and accordingly discharges this guarantee. 

 

5. We,…………………………………………… Bank Ltd., further agree with the Cochin 

Port that the Cochin Port shall have the fullest liberty without our consent and without 

affecting in any manner our obligations hereunder to vary any of the terms and conditions 

of the said Agreement or to extend time of performance by the said contractor(s) from time 

to time or to postpone for any time or from time to time any of the powers exercisable by 

the Cochin Port against the said contractor(s) and to forbear or enforce any of the terms and 

conditions relating to the said Agreement and we shall not be relieved from our liability by 

reason of any such variation, or extension being granted to the said contractor (s) or for any 

forbearance act or omission on the part of the Cochin Port or any indulgence by the Cochin 

Port to the said contractor(s) or by any such matter or thing whatsoever which under the 

law relating to sureties would but for this provision, have effect of so relieving us. 

 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or 

the contractor(s). 

 

7. We, …………………………………………………. Bank Ltd., lastly undertake not  to 

revoke this guarantee except with the previous consent of the Cochin Port in writing. 

 

This guarantee shall be valid up to unless extended on demand by Cochin Port. 

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to 

Rs……………….. (Rupees ………………. only).and unless in claim in writing is lodged with us 

within six months of the date of expiry or the extended date of expiry of this guarantee, all our 

liabilities under this guarantee shall stand discharged. 

 

 

 

Dated the  …………………day of ……………… …… … …… ………..  

 for ……………………………………………………………….. Bank Ltd. 
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Annexure-10 

 

 

FORM OF AGREEMENT 

TO BE EXECUTED ON KERALA STAMP PAPER (Rs.200/-) 

 

AGREEMENT NO.  ……. OF 2023 

 

Sub: “Providing Third Party Inspection, design appraisal and approval of 

2nos. of Rail Mounted ELL cranes of 50 Ton capacity each, for the re-

construction of North Jetty at Naval Base. Kochi” 

THIS agreement is made at Cochin on ……. day of ………..Two thousand and Twenty three (….. 

-  ...……-2023) between THE BOARD OF MAJOR PORT AUTHORITY FOR COCHIN PORT 

commonly known  as COCHIN PORT AUTHORITY, a Body Corporate under the Major Port 

Authorities Act, 2021, with its Administrative Office at Willingdon Island, Cochin-682009, having 

PAN Card No. AAALC1134F, represented by its Chief Mechanical Engineer, Sri V. Thurai 

Pandian, S/o Sri.K.Vairava Sundaram, aged 57 years residing at 7D, DD Bhavanam, Vidya Nagar 

cross road, Kadavanthra, Kochi-682 020 (hereinafter referred to as “The Employer” which 

expression shall include their successors, assignees and administrators in the office) of the one part 

AND M/s.  ……………………. represented by Sri/Smt.. ------------------------- aged -----------------

---years, son/daughter of Sri. --------------------------------- residing at -------------------------- (House 

name and No.) --------------------------- District -------------------------------- State -----------------------

------- (hereinafter referred to as “The Contractor” which expression shall include their successors, 

assignees and administrators) of the other part. 

WHEREAS the “Employer” had called for the tenders for “Providing Third Party Inspection, 

design appraisal and approval of 2nos. of Rail Mounted ELL cranes of 50 Ton capacity each, for 

the re-construction of North Jetty at Naval Base. Kochi” vide GEM Bid No.………………. Dt: 

………. and the contractor had submitted a tender for the same giving the rates subject to the 

terms and conditions etc.  

AND WHEREAS the said tender of the contractor has been accepted by the employer and a letter 

of acceptance No………………………… Dt: ………… has been issued to the contractor 

accepting their tender subject to the “General Conditions of Contract”, “Instructions to the 

Tenderers” and such other contract documents. And as per one of the terms of the above work 

order, an agreement has to be executed between the contractor and the employer. 

NOW THESE PRESENT WITNESSES AS FOLLOWS: 

1. The contractor hereby agrees to execute the work “Providing Third Party Inspection, design 

appraisal and approval of 2nos. of Rail Mounted ELL cranes of 50 Ton capacity each, for the 

re-construction of North Jetty at Naval Base. Kochi” as described in the schedule, its 

annexure etc. at the rates shown there under subject to the General Conditions of Contract, 

Special Conditions and as per the Scope of Inspection indicated in this document and 

technical specification and QAP provided by the EPC Contractor M/s AFCONS 

Infrastructure Ltd., Mumbai, within the completion period mentioned in the LoA from the 

date of issue of Letter of Acceptance or in default to forfeit and pay to the employer the sum 

of money mentioned in the said conditions. 
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The contractor has furnished a Bank Guarantee for Rs…… (Rupees 

………………………..only)vide Bank Guarantee No. -------------------------------------- 

Dated---------------- from ---------------------------------------, in lieu of Security Deposit for the 

due and proper fulfillment of the contract. The contractor further agrees that the aforesaid 

Bank Guarantee will be kept valid until two months beyond the expiry of the Guarantee 

Period. The contractor also agrees that the Bank furnished in lieu of Security Deposit for the 

due and proper fulfillment of the contract will be suitably enhanced so as to cover10% cost 

of any additional items/works that may be required for the proper completion of the contract 

or otherwise the employer can deduct such additional amounts towards Security Deposit 

from the Contractor's bills.  

2. The following documents shall be deemed to form and be read and construed as part of this 

agreement viz: 

a) Cochin Port Authority‟s GeM Bid No: …………………. Dt: …………. 

b) Offer from M/s. ………………….No:….. dated…………………... 

c) Cochin Port Authority‟s LoA.………………….. Dt:………………. 

d) This office e-mail letter dated ………. and your reply through e-mail received on 

………….. 

3. The Conditions given in the LoA dated …………… shall over-ride the general conditions 

given in the tender document, wherever they differ. Any of the counter terms and conditions 

of the contractor shall not be taken as terms and conditions of this contract/ agreement unless 

the Trustees in writing specifically agree to it. 

IN WITNESS WHEREOF THE CONTRACTOR hereunto set his hand and seal on behalf of                                                                          

M/s……………………………….And on behalf of the Board of Major Port Authority for 

Cochin Port, the Chief Mechanical Engineer has set his hand and seal and common seal of 

Trustees as has been hereunto affixed the day and year first written above. 

Signed, sealed and delivered 

by Shri. ------------------------------------------------- 

of M/s ------------------------------------------------                            CONTRACTOR 

--------------------------------------------------------- 

(COMMON SEAL OF THE FIRM) 

Signed and affixed seal in the presence of: 

1) Signature with address: 

 

2) Signature with address: 

 

Signed, sealed and delivered by 

The Chief Mechanical Engineer, 

Cochin Port Authority on behalf of                                                   EMPLOYER 

the Board of Major Port Authority for Cochin Port. 

Signed and affixed the common seal of the 

Board of Major Port Authority for Cochin Port, 

in the presence of 

1)  

2)  


