

ADDENDUM/ CORRIGENDUM NO.4

COCHIN PORT AUTHORITY

An ISO-9001:2008 & ISPS Compliant Port

**CHIEF ENGINEER'S OFFICE
COCHIN-682009**

Phone: 2666414

Telefax:91048 2666414

E-mail : ce@cochinport.gov.in, coptce@gmail.com
sathyan@cochinport.gov.in

Website: www.cochinport.gov.in

No.T9/T-2020 /2024-C

Dated: 28/08/2024

Tender for Providing Consultancy Services for Preparation of Comprehensive Master Plan for Cochin Port
(Tender No.T9/T-2020/2024-C)

The following clauses in the Bid Document shall stand modified as indicated in the table given below:

Sl. No.	Section/ Reference Clause No.	Existing Clause	Modifications								
1.	Clause 2 of Tender Notice (As per Addendum / Corrigendum No.1&2)	Details of downloading/submission of Bids are as under: <table border="1" data-bbox="459 1146 1157 1360"> <tr> <td>Download period</td> <td>From 19/07/2024 to 14.30 hours on 22/08/2024</td> </tr> <tr> <td>Last date for seeking clarification</td> <td>09/08/2024</td> </tr> </table>	Download period	From 19/07/2024 to 14.30 hours on 22/08/2024	Last date for seeking clarification	09/08/2024	<i>The existing Clause 2 of Tender Notice replaced with the following:</i> <table border="1" data-bbox="1184 1146 1879 1360"> <tr> <td>Download period</td> <td>From 19/07/2024 to 14.30 hours on 29/08/2024</td> </tr> <tr> <td>Last date for seeking clarification</td> <td>09/08/2024</td> </tr> </table>	Download period	From 19/07/2024 to 14.30 hours on 29/08/2024	Last date for seeking clarification	09/08/2024
Download period	From 19/07/2024 to 14.30 hours on 22/08/2024										
Last date for seeking clarification	09/08/2024										
Download period	From 19/07/2024 to 14.30 hours on 29/08/2024										
Last date for seeking clarification	09/08/2024										

All Addendum/ Corrigendum shall form part of the Bid document and shall be duly signed and submitted along with the Bid by the Bidder

		Last date of uploading of Clarifications / Addendum / Corrigendum	12/08/2024	Last date of uploading of Clarifications / Addendum / Corrigendum	12/08/2024
		Last date and time of submission of Bid	14.30 hours on 29/08/2024	Last date and time of submission of Bid	14.30 hours on 05/09/2024
		Date and time of opening the Bid	15.00 hours on 29/08/2024	Date and time of opening the Bid	15.00 hours on 05/09/2024
2	Clause No. 3.3.1 – Objectives: Sub Clause 10, Page No. 15 of RFP	Obtain comprehensive environment clearance for all projects proposed under the Master Plan.		Para. 3.3.1 – Sub Para - Objectives: Sl. No.10 stands deleted.	
3	Clause No. 3.3.1 – Development and land use plan: Sub Clause 7 Page No. 17 of RFP	To prepare conceptual disaster management and emergency services plan.		Para. 3.3.1 – Sub Para - Development and land use plan: Sl.No.7 stands deleted.	

4	<p>Clause No. 3.3.1 – Development and land use plan : Sub Clause 8 Page No. 17 of RFP</p>	<p>To prepare PFR as per broad aspects as per MOEF Guidelines attached as SCHEDULE 6 and preparation of Form-I of EIA Notification-2006.</p>	<p>Para. 3.3.1 – Sub Para - Development and land use plan: SI.No.8 stands deleted.</p>																				
5	<p>Clause 3.4: Page 17-18 of RFP</p>	<p>3.4 Deliverables, Time and Payment Schedules</p> <p>3.4.1 The entire assignment shall be completed within four (4) months from start of the work. The Consultant is required to ensure that the total envisaged work including submission of the deliverables is completed within four months.</p> <p>3.4.2 The following table details the time frame and Payment structure of the assignment.</p> <table border="1" data-bbox="451 1089 1155 1391"> <thead> <tr> <th>S. No</th> <th>Item of work</th> <th>Time Schedule from start of assignment</th> <th>No. of copies</th> <th>Percentage of Total Fee</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Submission of Inception Report</td> <td>15 days</td> <td>Three (3) hard copies plus soft copy (editable)</td> <td>10</td> </tr> </tbody> </table>	S. No	Item of work	Time Schedule from start of assignment	No. of copies	Percentage of Total Fee	1	Submission of Inception Report	15 days	Three (3) hard copies plus soft copy (editable)	10	<p><u>The existing clause replaced with the following:</u></p> <p>3.4 Deliverables, Time and Payment Schedules</p> <p>3.4.1 The entire assignment shall be completed within five (5) months from start of the work. The Consultant is required to ensure that the total envisaged work including submission of the deliverables is completed within five months.</p> <p>3.4.2 The following table details the time frame and Payment structure of the assignment.</p> <table border="1" data-bbox="1182 1089 1883 1391"> <thead> <tr> <th>S.No.</th> <th>Item of work</th> <th>Time Schedule from start of assignment</th> <th>No. of copies</th> <th>Percentage of Total Fee</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>Submission of Inception Report</td> <td>15days</td> <td>Three (3) hard copies plus soft copy (editable)</td> <td>10</td> </tr> </tbody> </table>	S.No.	Item of work	Time Schedule from start of assignment	No. of copies	Percentage of Total Fee	1	Submission of Inception Report	15days	Three (3) hard copies plus soft copy (editable)	10
S. No	Item of work	Time Schedule from start of assignment	No. of copies	Percentage of Total Fee																			
1	Submission of Inception Report	15 days	Three (3) hard copies plus soft copy (editable)	10																			
S.No.	Item of work	Time Schedule from start of assignment	No. of copies	Percentage of Total Fee																			
1	Submission of Inception Report	15days	Three (3) hard copies plus soft copy (editable)	10																			

All Addendum/ Corrigendum shall form part of the Bid document and shall be duly signed and submitted along with the Bid by the Bidder

		2	Submission of Demand & Market Assessment Report	1.5 months	Three (3) hard copies plus soft copy (editable)	10		2	Submission of Demand & Market Assessment Report	1.5 months	Three (3) hard copies plus soft copy (editable)	10
		3	Submission of Infrastructure Projects, Development & Land Use Plan	2.5 months	Three (3) hard copies plus soft copy (editable)	10		3	Submission of Infrastructure Projects, Development & Land Use Plan	2.5 months	Three (3) hard copies plus soft copy (editable)	20
		4	Submission of Draft DPR and presentation thereon; acceptance of draft DPR by CoPA	3.5 months	Five (5) hard copies plus soft copy (editable)	40		4	Submission of Draft Master Plan and presentation thereon; Acceptance of draft Master Plan by CoPA	4.0 months	Five (5) hard copies plus soft copy (editable)	30

		5	Submissi on of Final DPR and presentati on thereon and acceptan ce of Final DPR by CoPA	4.0 months	Five (5) hard copies plus soft copy (editable)	30	5	Submis sion of Final DPR and present ation thereon and accepta nce of Final Master Plan by CoPA	5.0 months	Five (5) hard copies plus soft copy (editable)	30
--	--	---	---	---------------	---	----	---	---	------------	---	----

Sd/-
CHIEF ENGINEER